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B.1 Brief Description of Work and Placement of Work Information

Southwest Research Institute (SwRI or contractor) shall perform all work required by the
Nuclear Regulatory Commission (NRC) within the purpose, scope, mission, and/or
special competency of the Center for Nuclear Waste Regulatory Analyses (CNWRA or
Center) as described under Section C, the then current Operations/Project Plans, and
the Charter (Attachment 2) with few exceptions. Those exceptions, which are
established by NRC Policy, are outlined in Attachment 2a.

In addition to the work mentioned above, the Center may perform work for others, or
NRC, within its purpose, scope, mission, and/or special competency, as approved by
NRC, consistent with the provisions of Federal Acquisition Regulations (FAR) Subsection
35.017 and procedures for authorization and conduct of such work, as set forth in
Attachment 16. Upon receipt of a directive from the Contracting Officer (CO), the Center
shall prepare detailed Operations/Project Plans and appropriate spending plans. The
CO will issue a directive authorizing performance in accordance with approved
Operations/Project Plans. Procedures for Placing and Revising Work are included as
Attachment 1.

B.2 Consideration and Obligation

Historical Information

A. October 15, 1987 - October 14, 1992 (Original Contract NRC-02-88-005)

a. The total estimated ceiling amount of this Cost-Plus-Award-Fee type contract for
the above mentioned period was $44,803,009.

b.  The amount obligated by the Government with respect to this contract for this
period was $44,589,684, of which the sum of (RN epresents estimated
reimbursable costs, and of which 3N represented the available award fee.
The base fee was $0. The award fee pool was as stated in the Award Fee
Determination Pian (AFDP). The AFDP reflected the actual fee pool based on
cumulative estimated costs for performance of approved Operations/Project Plans.

c. _Evaluation of the award fee eamed was accomplished in accordance with the then
current AFDP, see Attachment 11. Neither the determination as to the amount of
fee available during a given period, the amount of award fee eamed, nor the
determination of the criteria under which the subject award fee was made, was
subject to the FAR Subpart 52.233-1, entitled "Disputes."”

d. Total funds obligated by Job Code (JC) are as follows:

High-Level Waste Transportation

JC: D1035 : JC: D1070
AMOUNT: $31,303,604 AMOUNT: § 596,200
Research Licensing Support System
JC:. B6666 JC: L1590

AMOUNT: $11,662,000 AMOUNT: $ 508,880
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Woaste Solidification Systems Monitored Retrievable Storage
JC: L1793 JC: L2516
AMOUNT: $ 419,000 AMOUNT: $§ 100,000

Total amount obligated: $44,589,684

e.  Total amount authorized by Operations/Project Plans was as follows:

High-Level Waste Transportation

JC: D1035 JC: D1070

AMOUNT: $31,203,604 AMOUNT: $ 596,200
Research Lioensi.ng Support System

JC: B6666 JC: L1590

AMOUNT: $11,662,000 AMOUNT: $ 508,880
Waste Solidification Systems Monitored Retrievable Storage
JC: L1793 JC: L2516

AMOUNT: § 419,000 AMOUNT: $ 50,000

Total amount authorized: $44,439,684

f. The total award fee available; the award fee earned thus far and the evaluation
period applicable thereto was as follows:

Available Award Fee
Evaluation Period Award Fee Eamed

Oct. 15, 1987 - Apr. 14, 1988 SUUINER
Apr. 15, 1988 - Oct. 14, 1988 SR
Oct. 15, 1988 - Apr. 14, 1988 il
Apr. 15, 1989 - Oct. 14, 1989 Vel
Oct. 15, 1989 - Apr. 14, 1990 =
Apr. 15, 1990 - Oct. 14, 1990

Oct. 15, 1990 - Apr. 14, 1991 g
Apr. 15, 1991 - Oct. 14, 1991

Oct. 15, 1991 - Apr. 14, 1992 VNN
Apr. 15, 1992 - Sept. 26, 1992 NP

Note that some of the funds which were obligbated and authorized during
the base contract period are shown as carryover funds in Section B.2.B.

B. October 15, 1992 - September 26, 1997 (First Renewal Period Contract No. NRC-
02-93-005)

a.  The total estimated ceiling amount of this Cost-Plus-Award-Fee type
contract for the above mentioned period was $89,898,141.

b.  The amount obligated by the Government with respect to this contract for this
period was $64,709,671.19. In addition, carryover funds in the amount of
$2,939,101.64 were available for use in this renewal period as indicated below.
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The award fee pool was as stated in the AFDP. The plan reflected the actual
award fee pool based on cumulative estimate costs for performance of approved
Operations/Project Plans. The applicable base fee percentage was also described

in the AFDP.

c. Evaluation of the award fee earned was accomplished in accordance with the then
current AFDP (Attachment 11). Neither the determination as to the amount of fee
available during a given period, the amount of award fee earned, nor the
determination of the criteria under which the subject award fee was made, was
subject to FAR Subpart 52.233-1, entitled "Disputes."

d. Total funds currently by Job Code (JC) are as follows:

High-Level Waste

Job Code: D1035

New Funds: $ 45,675,400.00
Carryover. 1,439,917.55
Deobligation:  81,000.00
Transferred from

B6666: 2,143,333.89
Total: 49,177,651.44

Transportation

Job Code: D1070

New Funds: $0
Carryover: 31,857.13
Deobligation: 31,857.13
Total: 0

Research

Job Code: B6666

New Funds: $ 16,511,000.00
Carryover: 1,216,795.36
Transferred to

D1035: 2,143,333.89
Total: 15,584,461.47

Tank Waste Remediation’
Job Code: J5164

New Funds: $2,000,000.00
Carryover: $0

Total: $2,000,000.00

Licensing Support System
Job Code: L1590

New Funds: $ 50,000.00
Carryover: 18,908.35
Deobligation: 55,259.71

Total. 13,648.64

Waste Solidification Systems
Job Code: L1793

New Funds: $ 517,000.00
Carryover: 175,391.87
Deobligation: 50,000.00
Total: 642,391.87

Job Code: J5190

New Funds: $39,900

Total: $39,900

Monitored Retrievable Storage
Job Code: L2516

New Funds: $ 0

Carryover:  56,231.38

Deobligation: 35,771.68
Total: 20,459.70

Safety Review of TMI-2
Job Code: J5186

New Funds: $165,000
Carryover: $0

Total: $165,000

Total New Funds Obligated for Renewal Period: $ 64,958,300.00
New Funds Deobligated During Renewal Period: 248,628.81
Previously Obligated Funds Deobligated During

Renewal Period: 5,259.71
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e. Total amount authorized by Operations/Project Plans was as follows:

High-Level Waste Licensing Support System
Job Code: D1035 Job Code: L1590

Amount: $ 44,662,918 Amount: $35,900

Research Waste Solidification Systems
Job Code: B6666 Job Code: L1793

Amount: $ 15,584,461.47 Amount: $642,391.87
Job Code: J5190
Amount: $39,900

Transportation Monitored Retrievable Storage
Job Code: D1070 Job Code: L2516 '
Amount: $0 Amount: $20,459.70

Tank Waste Remediation Safety Review of TMI-2

Job Code: J5164 Job Code: J5186

Amount: $772,035.00 Amount: $158,290

Total amount authorized. $ 61,916,356.04

f. The total award fee available; the award fee earned thus far and the evaluatton
penod applicable thereto were as follows:

Available Award Fee
Evaluation Period * Award Fee Earned

11 9/27/92-419/93 L
12 4/10/93-9/24/93 4
13 9/25/93-9/30/94 =
14 10/1/94-9/29/95
15 9/30/95-9/27/96 =
16 9/28/96-9/26/97

C. September 27, 1997 - September 27, 2002 (Second Renewal Period, Contract No.
NRC-02-97-009)

a. The total estimated ceiling amount of this Cost-Plus-Award-Fee type contract for
the above mentioned period is $87,611,477.00.

b. The amount presently obligated by the Government with respect to this contract for
this period is $ 69,123,125.12. In addition, carryover funds in the amount of -
$3,299,571.15 (note that $3,028.61 was deobligated in FY02 from JC J5190) are
available for use in this renewal period as indicated below. The award fee pool will
be as stated in the AFDP. The plan will reflect the actual award fee pool based on
cumulative estimated costs for performance of approved Operations/Project Plans.

The applicable base fee percentage is also described in the AFDP.
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Evaluation of the award fee earned will be accomplished in accordance with the
then current AFDP (Attachment 11). Neither the determination as to the amount of
fee available during a given period, the amount of award fee earned, nor the
determination of the criteria under which the subject award fee will be made, shall
be subject to FAR Subpart 52.233-1, entitled, "Disputes".

Total funds currently obligated by Job Code (JC) are as follows:

High-Level Waste

Job Code: D1035

New Funds: $ 63,707,482
Deob.: $378,756.57
Carryover: $1,989,455.71
Total: $65,318,181.14

Tank Waste Remediation
Job Code: J5164

New Funds: $1,375,000
Deobligation: $65,000
Carryover: $1,246,284.95
Total: $2,556,284.95

Spent Fuel (TMI-2 Fuel Debris)
Job Code: J5186

New Funds: $308,878

Deob.: $23,898

Carryover: $28,746.69

Total. $313,726.69

Aluminum-Based Spent Fuels
Job Code: J5210

New Funds: $125,000

Total: $125,000

Spent Fuel (PFS)*

Job Code: J5226

New Funds: $2,291,363
Total: $2,291,363

SKB Peer Review
Job Code: J5324
New Funds: $9,987
Total: $9,987

Diablo Canyon

Job Code: J5390

New Funds: $272,138.69
Total: $272,138.69

Waste Solidification Systems
Job Code: L1793

New Funds:
Carryover: $2,763.35
Total: $2,763.35

Waste Solidification Systems
Job Code: J5190

New Funds: $0

Deobligation: $3,028.61
Carryover: $35,349.05

Total: $32,320.44

Spent Fuel (Dry Transfer)
Job Code: J5206

New Funds: $643,600
Deobligate: $78,000
Carryover: $0

Total: $565,600

Spent Fuel (CIS)

Job Code: D1035
New Funds: $450,000
Total. $450,000

Spent Fuel (CIS)
Job Code: J5297
New Funds: $100,331
Total: $100,331

Naval Spent Fuel

Job Code J5327

New Funds: $161,000
Deob: $26,000

Total: $135,000

INEEL ISFSI-2

Job Code: J5410
New Funds: $200,000
Total: $200,000
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Tunnel Fire Environment
Job Code: J5434

New Funds: $50,000
Total: $50,000

Total New Funds Obligated for 2nd Renewal Period: $69,694,779.69
Funds Deobligated during 2nd Renewal Period: 571,654.57
(Note that $3,028.61 was deobligated from carryover funds rather than new funds.)
Net Obligated: $69,123,125.12

*PFS is subject to the license fee recovery provisions located elsewhere in this contract.
The TAC number for this project is L22462.

e.  Total amount authorized by Operations/Project Plans is as follows:

High-Level Waste Waste Solidification Systems

Job Code: D1035
Amount: $63,173,075

Tank Waste Remediation
Job Code: J5164
Amount: $2,548,584

Spent Fuel (Dry Transfer)
Job Code: J5206
Amount: $565,600

Aluminum-Based Spent Fuel
Job Code: J5210
Amount: $125,000

SKB Peer Review
Job Code: J5324
Amount: $9,987

Tunnel Fire Environment
Job Code: J5434
Amount: $28,186

Job Code: J5190
Amount: $32,320.44
Job Code: L1793
Amount: $2,763.35

Spent Fuel (TMI-2 Fuel Debris)

Job Code: J5186
Amount: $313,726.69

Spent Fuel (CIS)
Job Code: D1035
Amount: $450,000

Spent Fuel (CIS)
Job Code: J5297
Amount: $100,331

Spent Fuel (PFS)
Job Code: J5226
Amount: $2,285,607.14

Total amount authorized: $70,202,521.31

Naval Spent Fuel
Job Code: J5327
Amount: $135,000

Diablo Canyon
Job Code: J5390
Amount: $272,138.69

INEEL ISFSI-2
Job Code: J5410
Amount: $200,000
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f. The total award fee available, the award fee earned thus far and the evaluation
period applicable thereto are as follows:

Evaluation Period  Available Award Fee Award Fee Earned

17 9127/97-9125/98 g LY
18 9/26/98-9/24/99

19 9/25/98-9/29/00
20 9/30/00-9/28/01
21 9/298/01-9/27/02

Current Data

D. September 28, 2002 - September 28, 2007 (Third Renewal Period, Contract No.
NRC-02-02-012)

e. The total estimated ceiling amount of this Cost-Plus-Award-Fee type contract for the
above mentioned period is $86,213,679.

f. The amount presently obligated by the Government with respect to this contract for this
period is $ * . In addition, carryover funds in the amountof $§ * are available
for use in this renewal period as indicated below. The award fee pool will be as stated in
the AFDP. The plan will reflect the actual award fee pool based on cumulative estimated
costs for performance of approved Operations/Project Plans. The applicable base fee
percentage is also described in the AFDP.

g. Evaluation of the award fee eamed will be accomplished in accordance with the then
current AFDP (Attachment 11). Neither the determination as to the amount of fee
available during a given period, the amount of award fee earned, nor the determination of
the criteria under which the subject award fee will be made, shall be subject to FAR
Subpart 52 233-1, entitled, “Disputes”.

h. Total funds currently obligated by Job Code (JC) are as follows:

*To be incorporated via modification to the contract.
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i. Total amount authorized by Operations/Project Plans is as follows:

j- The total award fee available, the award fee earned thus far and the evaluation period
applicable thereto are as follows:

Evaluation Period Available Award Fee Award Fee Earned

22
23
24
25
26

Section C - Description/Specifications/Work Statement

C.1 Statement of Work for Operation of the Center for Nuclear Waste Regulatory Analyses

C.1.1 Concept for CNWRA Support to NRC

Cc.1.1.1 Nuclear Waste Policy Act of 1982

The Nuclear Waste Policy Act of 1982 as amended (NWPA) sets forth the policy of the
United States with regard to the management, storage, transportation, and disposal of
this nation's high-level radioactive waste from commercial and defense activities. The
NWPA charges the Department of Energy (DOE) as the lead Federal Agency to manage



NRC-02-02-012
Modification No. 177
Page 10

the siting, operation, and permanent closure of high-level waste management facilities,
including geologic repositories and necessary interim storage system, and transportation
of high-level waste under the NWPA . The NRC is charged under the NWPA as the
Federal Agency which will regulate DOE's activities under Commission rules so as to
assure protection of public health and safety and that the Environmental Protection
Agency's (EPA) applicable environmental standards are met with reasonable assurance.
The NWPA also sets forth specific institutional processes which involve State, Tribal, and
affected units of local government participation through the program and involve long-
term schedules that carry the program through the performance confirmation phase.

C.1.1.2 Need for Federally Funded Research and Development Center
(FERDC) Support to NRC

Within NRC, the Office of Nuclear Material Safety and Safeguards (NMSS) has
programmatic lead for developing and executing the regulatory program for NWPA
activities. In fulfillment of these responsibilities, NMSS is supported by other offices, such
as the Office of General Counsel (OGC) and the Office of Nuclear Regulatory Research
(RES) as warranted and as the budget permits. NRC has a strong heritage of technically
competent staff in nuclear regulation which it maintains today and has every intention of
maintaining in the future. However, NRC recognizes the critical importance of its
technical assistance and research program which is obtained outside of NRC. Because
of special circumstances surrounding NRC's need for NWPA related technical assistance
and research, NRC has established and will be the sole sponsor for the Center, an
FFRDC, in accordance with Office of Management and Budget (OMB) Office of Federal
Procurement Policy (OFPP) Letter 84-1 and Part 35 of the Federal Acquisition
Regulations. The special circumstances necessitating sponsorship of an FFRDC are:

o The Need to Avoid Conflict of Interest with Regard to NRC's Technical
Assistance and Research Program Related to the NWPA

Many of NRC's prior contractors either had contracts or were competing for
contracts under the DOE nuclear waste program, as well as with NRC's licensees
or other parties involved in the Commission's licensing hearings. Because DOE is
the applicant in NRC licensing hearings, and States and Tribes are parties to the
licensing proceedings under the NWPA, concurrent work by NRC contractors for
any of the above could diminish the contractors' capacity to give impartial,
technically sound, objective assistance and advice or might otherwise result in
biased work products. This potential for conflict of interest could result in significant
delays to or preclude participation in NRC's licensing proceeding, which is a critical
path milestone of the national waste management program.

o The Need for Long-Term Continuity in Technical Assistance and Research

Because of the need to avoid conflict of interest situations, and because DOE's
program budget for the NWPA is significantly larger than NRC's program budget,
NRC has in the past lost access to some of its contractual support providing
essential technical expertise. Action is required to preclude continued erosion in
the future. Since NRC's responsibilities under NWPA span many decades,
continuity in technical expertise is essential to the success of NRC's
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licensing program. The investment NRC has made to establish the Center and its high
level of technical competency, including the regulatory expertise developed by the Center
during the past fifteen years, must be maintained. Having an established Center will
provide the required continuity in technical expertise.

C.1.1.3 Commitments
The specific commitments between the NRC and the Center are as follows:

C.1.1.3.1  The Center and NRC mutually commit to a long-term relationship for technical
assistance and research throughout the period for which NRC has responsibilities
under the NWPA.

C.1.1.3.2 The Center shall assist the NRC staff in providing testimony and the Center shall
provide testimony by its expert staff, as required, during adjudicatory hearings
before the Commission or in court cases dealing with regulatory programs covered
in this Statement of Work.

C.1.1.3.3 Pursuant to its Charter, the Center will provide independent suggestions and
recommendations concerning new work that, in the opinion of the CNWRA, may
benefit the NRC in the execution of its responsibilities.

C.1.1.3.4 NRC will provide the Center access to technical and programmatic materials and
provide for access to NRC contractor, DOE, and other licensee or applicant
facilities as NRC deems appropriate, in support of systems engineering, technical
assistance and research tasks.

C.1.1.3.5 NRC will keep the Center cognizant of all substantive staff and regulatory decisions
on NWPA activities.

C.1.1.3.6 The Center shall provide written positions, as requested by NRC, on major
regulatory and programmatic issues in support of the NRC decision-making
process.

C.1.1.3.7 The Center shall consult and obtain NRC approval prior to scheduling any
interactions between itself, and DOE, or other parties to the licensing proceedings.

C.1.1.3.8 The Center shall direct research efforts to reduce uncertainty in NRC's regulatory
decision-making and associated performance assessments. It is anticipated that
the research will include laboratory and field testing of phenomena important to
repository behavior and testing the validity of performance assessment and
process-level models, and for performance confirmation primarily in the areas of
the natural setting and engineered systems. Research in other technical areas
may be needed from time to time.

C.1.1.3.8 The Center shall focus its work in ways that help the NRC achieve its strategic and
performance goals for nuclear waste safety. The strategic goal is preventing
significant adverse impacts from radioactive waste to the current and future public
health and safety and the environment, and promoting the common defense and
security. The performance goals are (1) maintain safety, protection of the
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environment, and the common defense and security; (2) increase public
confidence; (3) make the NRC activities and decisions more effective, efficient, and
realistic; and (4) reduce unnecessary regulatory burden on stakeholders.

Scope of Work for the Center

The charter discussing the requirement for the Center and delineating the mission
and major functions of the Center is included as Attachment 2.

The Center shall provide the necessary personnel, materials, equipment, facilities,
and other services to conduct technical assistance and research for NRC in
support of its regulatory program as related to activities under the NWPA for a high-
level radioactive waste disposal system (includes high-level waste storage,
transportation and disposal; and Section 151 activities concerning low-level waste).
Technical assistance will be provided to the NRC in support of: (1) creation of
regulatory requirements and technical guidance; (2) development of technical
assessment capabilities and methods; (3) quality assurance, audits, reviews and
field verifications; (4) technical reviews related to NWPA; (5) development of
inspection procedures and assistance in the performance of inspections in
accordance with applicable NRC Manual Chapters, Inspection Procedures, policies
and staff guidance, etc; (6) other special projects related to high-level waste
management as may be assigned on a case-by-case basis; (7) assistance to NRC
staff during a determination of site sufficiency and waste form adequacy, as well as
licensing reviews; and (8) preparation of a Safety Evaluation Report and
participation in licensing hearings in the possible event of a DOE license
application. A program of regulatory research related to a potential repository at
Yucca Mountain, including but not limited to performance confirmation, will be
conducted consistent with the availability of funding to assist NRC in (1)
development of licensing tools and technical bases, (2) development of
independent understanding of processes and conditions affecting repository

- performance, and (3) maintenance of an independent confirmatory research

capability. In addition, the Center shall provide technical assistance to support the
NRC in other areas described herein, as required.

In accordance with the provisions of the current OFPP and related regulations and
procedures attendant to the conduct of work by an FFRDC on behalf of its
Sponsor, the Center will exercise its independence and initiative by offering
professional advice and counsel on technical matters pertaining to development,
allocation and execution of technical assistance and research work to be
accomplished under its Charter. This will include, but not be limited to, the effective
and efficient utilization of Center core staff's technical knowledge and experience in
the selection, application and evaluation of approaches, methodologies and
rationale for initiation, pnormzatlon and conduct of new and eXIstlng work,
irrespective of organizational (NRC or Center) origin.

The Center will utilize its contractually funded opportunities to strengthen the
professional knowledge and skills of its staff in order to enhance the quality of such
professional advice and counse! during the term of this contract.

r
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C.2.3 The major areas of work for which specific direction may be issued are described
below.

C.2.31 Systems Engineering and Integration, including Technical Support for
Requlatory Analysis

Work under this area may include, but is not limited to: (1) systems engineering and
integration applied to the total high-level waste disposal and interim storage systems and
subsystems performance, from NRC's regulatory perspective; (2) integration of multi-
disciplinary technical reviews, analytical and strategic planning studies, technical support
for regulatory analyses, including development and application of a regulatory analysis
methodology; (3) development of regulations and standard review plans; (4) integration
and assurance of consistency in all Center activities; and suggestions and
recommendations relative to the integration of activities involving multiple disciplines and
organizational units; (5) review and preparation of environmental documentation; and (6)

development and application of licensing tools, such as, models, codes and performance
confirmation methodologies.

Cc.23.2 Near-Term and Long-Term Performance of Geologic Setting

Work under this area may include, but is not limited to: (1) site characterization review
and evaluation of technical issues associated with geologic stability and near-term and
long-term isolation provided or assisted by the geologic setting of a repository; (2) siting
of interim storage facilities; (3) review and evaluation of selected plans and reports, and
technical feasibility assessments involving high-level waste activities; (4) application of
specialized capabilities related to radiological chemical contaminants in groundwater
systems, investigation of geochemical and thermodynamic properties of natural and
synthesized minerals, and evaluation of inadvertent human intrusion; and (5)

development and application of licensing tools, such as, models, codes, and performance
confirmation methodologies.

Tasks involve technical disciplines in earth sciences, such as surface water hydrology,
saturated and unsaturated groundwater hydrology, geomorphology, seismology,
geophysics, stratigraphy, structural geology, geochemistry, solute transport, natural
resource analysis, meteorology/climatology, tectonics, volcanology and utilizing 3-D
computer models to both visualize and calculate the behavior of underground structures
in fractured rock, faulted regions under variable stress conditions, saturated and
unsaturated flow systems, and the distribution and variability of geochemical parameters
and processes and remote sensing and geographic information systems. Tasks in the
research areas may involve aspects of site stability, evaluation of the effects of changing
geochemical conditions on waste containment systems for hazardous materials or
hazardous material waste forms, analysis of groundwater flow, and evaluation of the
potential for the movement or release of hazardous chemical or radioactive constituents
through the geosphere. ,

Cc233 Near-Term and Long-Term Performance of Engineered Barrier System

Work under this area may include, but is not limited to: (1) review and evaluation of
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technical, radiological health and safety issues and design considerations associated with
near-term and long-term isolation and containment of waste materials within the
engineered barrier system of a geologic repository; (2) designs and operation of interim
storage facilities; (3) review and evaluation of selected plans and reports; (4) review and
evaluation of the effects of adverse thermal and environmental conditions on engineered
barriers and waste forms; (5) technical feasibility assessments involving high-level waste
activities; and (6) development and application of licensing tools, such as, models, codes,
and performance confirmation methodologies. Tasks involve technical disciplines in
areas such as chemical engineering, civil engineering, geotechnical engineering, mining
engineering, nuclear engineering, electrochemistry, waste form behavior, material life
prediction, reliability, materials science, glass sciences, corrosion engineering,
manufacturing technology for metals, ceramic processing, geochemistry, and rock
mechanics.

C.234 Waste Processing or Solidification Systems

Work under this area may include, but is not limited to: (1) review and evaluation of
technical issues associated with waste processing or solidification systems for waste
forms that will be disposed in the proposed repository; and (2) review and evaluation of
technical issues related to worker and public health and safety and environmental
protection associated with such processing or solidification systems.

Tasks involve technical disciplines in areas such as chemical engineering, waste form
characterization and performance, nuclear materials processing, environmental science,

glass science, off-glass treatment, corrosion engineering, nuclear engineering, structural
and geotechnical engineering.

C235 Interim Storage and Repository Design, Construction and Operation

Work under this area may include, but is not limited to: (1) review and evaluation of
technical issues and design considerations associated with the licensing, construction,
and operational performance, including radiological protection aspects, of interim storage
facilities, and a high-level waste geologic repository; (2) review and evaluation of selected
plans and reports, and technical feasibility assessments involving high-level waste
activities; (3) laboratory and field research related to the stability of underground
openings; and (4) development and application of licensing tools, such as, models,
codes, and performance confirmation methodologies. Tasks involve technical disciplines
in geotechnical engineering, mining engineering, health physics, structural analysis,

seismic design, surface-water hydrology, nuclear engineering, and operational safety
assessment.

C.2.36 Research

Research consistent with availability of funding will be based on the following: (1)
iterative performance assessment and other calculational methodologies to identify areas
of high sensitivity; (2) the results of research conducted by NRC or others; and (3)
recommendations of review and oversight groups such as the Advisory Committee on
Nuclear Waste. Such a program will consider the ongoing investigation of the proposed
repository site by DOE, the State and other parties as well as the regulatory program of
the Nuclear Regulatory Commission.
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Research shall be conducted, as necessary, in each of the broad areas of geologic
setting, engineered barrier systems, interim storage, repository design, construction,

operations, and performance assessment and performance confirmation and related
disciplines.

C.2.3.7 CNWRA Operations

Work under this area may include, but is not limited to, the development and
implementation of necessary administrative, financial, management, and quality
assurance procedures and practices needed to successfully operate a FFRDC. Activities
will encompass: (1) providing management and technical support; (2) Information
Management Systems (IMS), records retention and input to the Licensing Support
Network (LSN}); (3) developing and sustaining technical and analytical capabilities; (4)
hiring, training, and retention of staff; (5) developing and maintaining Operations Plans,
and Management Plan (including a Staffing Plan); (6) performing analyses of policy,
environmental, socio-economic, institutional, and legal matters applied to NWPA waste
management issues; (7) conducting strategic planning studies, including analyses of
alternative approaches; and (8) conducting internal quality assurance.

C.2.3.8 Performance Assessment

Work under this area may include, but is not limited to: (1) review and evaluation of the
technical issues associated with the performance assessment (PA) of the potential
repository system and any intenm storage facilities; (2) review and evaluation of selected
plans and reports; (3) technical assessments including sensitivity and uncertainty
analyses for understanding and identifying the importance of processes and parameters
associated with facility performance; (4) assistance in public outreach and communication
activities; and (5) development and application of licensing tools, such as models, codes,
and performance confirmation methodologies.

Tasks include technical support for the resolution of performance assessment licensing
issues; development of conceptual and mathematical models; development maintenance,
and configuration management of a library of computer codes; participation in national
and international studies and workshops; pathway dose assessment; and radiological
health and safety assessment.

C.239 Environmental Review Activities

Work under this area may include, but is not limited to: (1) review (and development, if
requested) of draft, final and supplementary Environmental Impact Statements (EISs) and
Environment Assessments (EAs) for a proposed NRC-licensed High Level Waste (HLW)
Repository, and high-level waste transportation; and (2) preparation of comments
documenting those reviews. Tasks would involve technical disciplines in areas such as
environmental science and engineering; geosciences; cultural, natural, and economic
resources; land use; dose and risk assessment; transportation; environmental justice;
and socio-economics.

C.2.3.10 External Quality Assurance

Work under this area may include, but is not limited to: (1) performing observation(s) and
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audit(s) of DOE ; (2) conducting quality assurance on-site visits and verifications; (3) providing
expert advice to NRC staff on its annual updates of QA Review Plan and technical positions on
quality assurance; and (4) reviewing DOE management control documents and revisions to
previously approved quality assurance plans for DOE program participants/contractors.

C.2.3.11 HLW Licensing Support System Network (LSN)

Work under this area includes, but is not limited to: (1) project management support for
the LSN (e.g , evaluation of issues related to design, development, quality assurance,
and operation of the LSN); (2) assistance in development of procedures and standards
for the submission of documentary materials, including compliance evaluation and
protocols for access to technical data; (3) maintenance and implementation of LSN

guidance documents, and (4) support related to LSN workload processing, distribution,
and volume assessment.

C.2.3.12 Inspection Program Related to Yucca Mountain and other NWPA-related
Programs

Work under this area may include, but is not limited to: (1) developing NRC Inspection
Procedures; (2) supporting inspections of DOE Yucca Mountain and other NWPA-related
programs and facilities; and (3) reviewing and evaluating technical issues associated with
safe construction and operation of those facilities. Work involving contractor support and
participation on an inspection such as preparing for the inspection, performing the
inspection, and preparing the input for the inspection report shall be in accordance with
applicable NRC Manual Chapters and Inspection Procedures.

C.2.3.13 Transportation

Activities under this area may include, but are not limited to: (1) review and evaluation of
selected DOE or other NWPA-related plans and reports; (2) technical feasibility
assessments; and (3) policy issues, strategic planning studies, as well as environmental,

socio-economic, institutional and legal analyses applied to NWPA waste transportation
issues.

Tasks involve technical disciplines in areas such as risk assessment, route planning,
accident analyses, and modeling.

C.2.3.14 Performance Confirmation

Activities under this program area include, but are not limited to: (1) review and
evaluation of related DOE or other NWPA-related plans and reports; (2) independent
studies on related topics to support NRC evaluations and decisions; and (3) analysis of
related policy issues. Tasks involve all of the technical disciplines associated with

C.23.1,C.23.2,C. 2.3.3, C. 2.3.5 and C.2.3.8, which address the primary areas subject
to confirmation.
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Operations/Project Plans

The Center shall perform the work described under the Program Element Plans as
revised by annual guidance in accordance with the currently approved Operations/Project
Plans, which reflect the mutually agreed upon scope and spending plan for the work in
each major area of work.

Meetings

The Center shall participate in NRC meetings as follows:

C.4.1 Technical Meetings and Other Formal Contractual Meetings

The Center shall participate at meetings in which NRC plans to provide technical direction
or discuss technical work done or being proposed by the Center. Such meetings are
scheduled and chaired by the NRC in accordance with an agenda coordinated with the
Center. Only the NRC is authorized to issue technical direction, work directives or
otherwise change the requirements of this contract in accordance with specific limitations
of authority herein.

C.4.2 Management Meetings

When required by NRC, the Center shall participate in management meetings. Often
held in conjunction with, but, where appropriate, separate from, technical direction
meetings, these meetings are held for the purpose of discussing the conduct of the
contracted effort with Center management officials. During these meetings the Center
shall brief the NRC regarding any problems encountered and/or problems anticipated and
their effect on the terms of the contract. Modifications and/or the addition of new required
work to the contract and revised program element plans also will be discussed jointly and
the NRC may decide on any necessary changes The Contracting Officer will issue a
written directive to the Center based on changes agreed to at the meeting.

C.4.3 HLW Management Board

The role of the HLW Management Board (the Board) is to improve overall integration of
the HLW program. The Center President and Technical Director shall participate in
periodic meetings and shall provide information and advice to the NRC staff in various
technical areas which fall within the scope of this contract. Other members of the Center
management and staff may be asked by the Board to attend some Board meetings in
order to provide information to support specific agenda topics.

C.4.4 Technical Exchange Meetings with NRC Contractors

The Center, with prior coordination with the NRC, shall establish and conduct meetings
for the purpose of exchanging technical information with other NRC contractors and
subcontractors. Unless otherwise notified by the NRC CNWRA Program Manager (PM),
NRC CNWRA Deputy Program Manager (DPM), or NRC Program Element Manager
(PEM), the Center shall provide minutes and distribute them to the NRC and the
contractor(s).
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C.4.5 Technical Exchange Meetings with Licensees, States and Tribes

When required by the NRC, the Center shall participate in meetings with licensees,
States, tribes, and/or other governmental agencies, including their contractors, and in the
associated regulatory proceedings.

C.4.6 Other Meetings

As requested, the Center shall participate in other meetings, including but not limited to,
Office, Division, Branch, Section, and project-specific meetings.

Section D - Packaging and Marking

Any shipments to the NRC shall be packaged by the contractor in such a manner that will
ensure acceptance by common carrier and safe delivery at destination. Containers and
closures shall comply with the Interstate Commerce Commission Regulations, Uniform
Freight Classification Rules, or regulations of other carriers as applicable to the mode of
transportation. On the front of the package, the contractor shall clearly identify the
contract number, Operations Plan, Project Plan, Key Technical Issue (KTI), if applicable,
and individual (NRC Contracting Officer/NRC Program Element Manager/Project Officer)
for which the product is being provided (See F.2 for Place of Delivery).

Section E - Inspection and Acceptance

E.1

E.2

Place of Inspection and Acceptance

Inspection and acceptance of the deliverable items to be furnished hereunder shall be
made at the destination.

Quality Assurance

All work (i.e., data collection, analyses, computations, methods, etc.) conducted under
this contract shall be performed in accordance with an accepted quality assurance
program addressing the criteria of 10 CFR Part 50, Appendix B, and 10 CFR Part 63,
Subpart G, as appropriate, the guidance of the NRC Review Plan for High-Level Waste
Quality Assurance Program Descriptions applicable to research and technical assistance,
and the applicable requirements of ANSI/ASME NQA-1-1986. The program shall be
established, implemented, and maintained as specified in a documented quality
assurance manual, plans, and procedures. In addition, if standard test or calibration
procedures are employed (e.g., ASTM standards), these should be cited in the program
or associated implementing procedures. As appropriate, the work and results should
receive exposure in the scientific community through publication of results in referenced
journals, or through peer reviews, or both. All planned publications shall be submitted to
NRC in accordance with Clause H.3, Dissemination of Contract Information.
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FAR Citations

The contractor shall refer to Section I, Clause No. 52.252-2 for citations incorporated by
reference.

Section F - Deliveries and Performance

F.1

F.1.1.

Reports, Documentation and Other Deliverable End ltems

Operations/Project Plans

In the development of Operations/Project Plans, the Center shall introduce recommended
approaches, methodologies and rationale for initiation, prioritization and conduct of new
and existing work. Any recommendations, especially for new work, shall be provided
based on the state-of-the-art knowledge and experience specific to the areas of special
competency manifest in the Center.

One Operations/Project Plan shall be developed for each Job Code (unless otherwise
approved by the CO), with a separate technical program description section for each
major area of work. Once the Operations/Project Plan is approved by NRC, the
Contracting Officer (CO) will issue a directive to initiate work in accordance with the
approved Operations/Project Plan. The Operations/Project Plans shall be consistent with
the guidance issued by the NRC.

F.1.2 Deliverable Requirements

A deliverable schedule shall be specified in each Operations/Project Plan.

F.1.3 Spending Plan

The Center shall submit spending plans for each Operations/Project Plan, which shall
project the estimated cumulative amount of costs to be incurred relative to percentage of
work to be completed for each four week period through completion of Operations/Project
Plans. The Center shall update the spending plans when required by the CO.

F.1.4 Information to be Furnished by NRC

The Center shall immediately identify any NRC decisions or input required to accomplish
the contract requirements and the date by which the NRC decision/input must be
communicated/provided to the Center so as not to incur cost or schedule impacts.



NRC-02-02-012
Modification No. 177
Page 20

F.1.5 Periodic Progress Report

The contractor shall prepare a periodic progress report for each four week period
addressing the status for each approved major area of work. Such report, identified as
the Program Manager's Progress Report (PMPR), shall be submitted within two weeks
following the reporting period to:

NRC CNWRA Program Manager, NMSS - thirty-five (35) copies
Contracting Officer DCPM/ADM - one (1) copy

The reports shall include: title of the contract; the contract number, the Job Codes, the

period of performance; the reporting period and an Executive Summary. It shall contain
the following sections:

Project Status Section
(@) Technical

Provide current status of each major area of work showing current work and anticipated
activity in the subsequent fiscal period. Indicate deliverables submitted for approval
during the current period. Include the submission date, currently approved due date, and,
if appropriate, the original due date of deliverables submitted during the period covered
by the PMPR in the narrative for each major area of work. Information regarding
deliverables may be provided in tabular form.

(b) Management Issues
(c) Major Problems
(d) Summary of Schedule Changes
A table should be included in the report listing schedule changes for each intermediate
milestone (IM) which occurred during the preceding period or are anticipated to occur
during the subsequent period. These changes should be coordinated and verbally
approved by the appropriate PEM. The table should include the milestone number, type
(IM or major milestone (MM)), description, current due date, requested revised date, and
reason for request for Change in Schedule. The table may also include major milestone
delay requests if the report will be received in sufficient time for the NRC to provide a
written response before the current due date of the deliverable.
(e) Financial Status Summary

0] Provide a summary of the current contract financial status.

(i)  Provide a listing of the Center core staff.
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(H  Property Status

(1)  List equipment/property (as defined in Section H.26 (b) of this contract) acquired
during the month with an acquisition cost of between $500 and $49,999. Give the
item number for the specific piece of equipment.

(2) Provide a separate list of equipment/property (as defined in Section H.26 (a))
acquired for the project during the month with an acquisition cost of $50,000 or
more. Provide the following information for each item of equipment/property: item
description or nomenclature, manufacturer, mode! number, serial number,
acquisition cost, and receipt date. If no property was acquired during the month,
include a statement to that effect. Note: The same information shall be provided
for any component or peripheral equipment that is part of a "system or system
unit."

(3) The Period 13 PMPR report shall provide a cumulative listing of
equipment/property (as defined in Section H.26 (a)) with an acquisition cost of
$50,000 or more showing the information specified in paragraph (f)(2) of this
clause.

(4) The final PMPR report of the five year contract period shall provide a closeout
equipment/property report containing the same elements as described above for
the monthly reports for all equipment/property (as defined in Section H.26)
purchased with NRC funds regardiess of value unless title has been vested in the
contractor. If no equipment/property was acquired under the contract, provide a
statement to that effect. The report should note any equipment/property requiring
special handling for security, health, safety, or other reasons as part of the report.

(g) License Fee Cost Recovery Status Section

Pursuant to the provisions of 10 CFR Parts 170 and 171 on fees, provide the total
amount of funds costed during the period and fiscal year to date for each task or task
assignment (which is license fee recovery work) by facility or topical report. The
Certificate Fee Recovery Status Report must be on a separate page as part of the
periodic report for the task, and must be in the format provided (See Attachment 21).
Cost must be properly apportioned by docket number and TAC number to the appropriate
site.

There should be only one Certificate Fee Recovery Cost Status table per job code. The
facilities should be identified by docket number and TAC number, and costs should be
reported as whole numbers rounded to the nearest dollar. For work that involves more
than one site, each site should be listed separately and the costs should be split
appropriately between the sites. Common costs as defined below, must be identified
separately in the Certificate Fee Recovery Cost Status table each period and must be
divided among all plants worked on under the program during the period. The total of the
period costs reported in the Certificate Fee Recovery Cost Status table should equal the
total of the period costs reported in the periodic progress report. In the event the totals of
the costs reported in these two tables are not equal, an explanation for the variance
should be given as a footnote to the Certificate Fee Recovery Cost Status table.
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Common costs are those costs associated with the performance of an overall program
that benefits both sites covered under that program or that are required to satisfactorily
carry out the program. Common costs include costs associated with the following:
preparatory or start-up efforts to interpret and reach agreement on methodology,
approach, acceptance criteria, regulatory position, or technical reporting requirements;
efforts associated with the "lead site” concept that might be involved during the first one
or two plant reviews; meetings and discussions involving the above efforts to provide
orientation, background knowledge, or applied to a category of plants; and project
management. On a periodic (every four week) basis, the common costs for each period
must be apportioned to the costs incurred during the period for each of the sites for which
work was performed.

(h) Notification for H.16.3

In accordance with clause H.16.3, the Center shall provide notification, in advance of
performing the work, of all work for others performed under that clause. The notification
shall include a brief description of the work, level of effort, period of performance, and
shall briefly address each of the criteria noted in paragraph 2 of H.16.3.

(i) If the data in this report indicates a need for additional funding beyond that already
obligated, this information may only be used as support to the official request for funding
required in accordance with the Limitation of Cost (LOC) Clause (FAR 52.232-20) or the
Limitation of Funds (LOF) Clause (FAR 52.232-22).

F.1.6 Technical Reports

All technical reports required under this contract will be specified in the individual
Operations/Project Plans and shall be submitted in accordance with NRC Handbook 3.8,
Attachment 9, unless otherwise specified. NRC will designate the security or sensitive-
unclassified status of such reports and deliverables.

The NRC PEM shall comment within 15 working days after submission of each report;
these comments shall be addressed in the final reports or revisions thereto. When formal
final reports that NRC would publish (i e., NUREGS) are requested and approved by
NRC, the reports shall be submitted in camera-ready copy for NRC publication to the
NRC PEM/Project Officer (PO). Concurrently, photo copies shall be sent to the NRC
CNWRA PM, NRC CNWRA DPM, NRC PEM/PO and CO.

F.1.7 Annual Review

The Center shall provide an annual review of the major program areas as requested by
the NRC. This review will serve to: (1) evaluate progress made in the previous fiscal
year, (2) indicate any adjustments warranted in the Center's opinion, and (3) allow NRC
to advise the Center on areas of emphasis and/or modification to the Center's originally
submitted Operations/Project Plan.

F.1.8 Technical Comments and Recommendations

A.  As aresult of its review and evaluation activities relating to existing work, the
Center shall provide comments and recommendations in writing to the NRC
CNWRA PM/NRC CNWRA DPM and/or NRC PEM along with a copy to the CO
that represent an independent technical assessment for his/her consideration.



NRC-02-02-012
Modification No 177
Page 23

The technical comments and recommendations shall include the reasons for the
recommendation and define the proposed change in appropriate form to facilitate
implementation by the NRC.

Pursuant to its Charter, the Center shall provide independent suggestions and
recommendations concerning new work that will, in the opinion of the Center,
benefit the NRC in the execution of its responsibilities under the NWPA.

When a recommendation introduces new work and/or requires changes to existing
work, it shall include:

(@) A description of the new work and/or modification to existing work resulting
from a thorough evaluation of current major areas of work.

(b) A rationale for such suggestions and/or recommendations including a
delineation of their cost and benefits, and

(¢) Any schedule impacts, that would occur as a result of adopting these
suggestions and/or recommendations.

The NRC CNWRA PM/NRC CNWRA DPM and/or NRC PEM will review the
potential effects of the Center's technical comments and recommendations on
these specific programs. After considering all other relevant factors, the NRC
CNWRA PM/NRC CNWRA DPM or NRC PEM may, when appropriate, determine
that a change in a particular program is necessary to assure timely and economical
accomplishment of program objectives, consistent with mission requirements. Any
required changes will be issued in a directive by the CO. When appropriate, prior
to issuing direction, the NRC CNWRA PM/NRC CNWRA DPM and NRC PEM
together with the CO will review the proposed change with the appropriate Center
staff.

If the Center's corresponding Element Manager (EM) believes that the NRC
technical decision is not in the best interest of the particular program, he/she shall
inform the NRC PEM and the NRC CNWRA PM/NRC CNWRA DPM. If the issue is
not resolved at the Element Level, the Center's EM may request Center senior
management to initiate a higher level management review with the NRC. Center's
senior management would then discuss the issue with the NRC Technical Sponsor.
If resolution is not attained at that level, Center senior management should request
the NRC CNWRA PM/NRC CNWRA DPM to refer the issue to the NRC's Center
Review Group (CRG). Implementation of the decision may, at the discretion of the
NRC CNWRA PM be withheld pending the reviews. If not otherwise resolved,
ultimate referral shall be to the Director, NMSS, and the President of the Center. In
the event that agreement is not reached at this level, the Center will document its
recommendations for inclusion in the NRC official Center contract file.
Nevertheless, the decision of the Director, NMSS, will be final (see F.5 and
Attachment 18).
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F.1.9 Electronic Format

The Center shall submit documentation to the NRC in electronic format in
accordance with Attachment 12, entitled "Contractor Procedures for Submitting
Documentation to the NRC in Electronic Format".

F.2 Place of Delivery

Interim and final deliverables shall be furnished with all transportation charges paid by the
contractor to:

A.  NRC CNWRA Program Manager
Regular Mail

U.S. Nuclear Regulatory Commission

ATTN: John J. Linehan, Director

Program Management, Policy Development
and Analysis Staff, NMSS

Mail Stop T 8A23

Washington, D.C. 20555

Express Mail/Physical Delivery

U.S. Nuclear Regulatory Commission

ATTN: Director

Program Management, Policy Development
and Analysis Staff, NMSS

Two White Flint North

11545 Rockville Pike, Mail Stop T 8A23

North Bethesda, Maryland 20852

A. NRC Contracting Officer
Regular Mail

U.S. Nuclear Regulatory Commission

ATTN: NRC Contracting Officer

Division of Contracts and Property Management
Mail Stop: T 712

Washington, D.C. 20555

Express Mail/Physical Delivery

U.S. Nuclear Regulatory Commission

ATTN: NRC Contracting Officer

Division of Contracts and Property Management, Mail Stop T712
Two White Flint North

11545 Rockville Pike

North Bethesda, Maryland 20852
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C. Individual NRC PEMs and POs named in each element when the directive is
issued.

Period of Performance

In order to provide program continuity, NRC desires to use the contractor as the operator
for the Center throughout the duration of the NRC program under NWPA (estimated over
twenty years). The original contract for this program support commenced on October 15,
1987 and expired on October 14, 1992. The first renewal period was October 15, 1992 -
September 26, 1997. The second renewal period was from September 27, 1997 through
September 27, 2002. The period of performance for this contract shall be September 28,
2002 through September 28, 2007. The term of the contract may be renewed following
conduct of a comprehensive review of the use and need for the Center and will not
exceed five-year increments. Each Operations/Project Plan for directed work shall
specify its own duration.

FAR Citations

The contractor shall refer to Section I, Clause No. 52.252-2 for citations incorporated by
reference.

Resolving NRC Contractor Differing Professional Views (DPVs)

(A) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's
expression of professional health and safety related concerns associated with the
contractor's work for NRC that may differ from a prevailing NRC staff view, disagree with
an NRC decision or policy position, or take issue with proposed or established agency
practices. An occasion may arise when an NRC contractor, contractor's personnel, or
subcontractor personnel believes that a conscientious expression of a competent
judgement is required to document such concerns on matters directly associated with its
performance of the contract. The NRC'’s policy is to support these instances as Differing
Professional Views (DPVs).

(B) The procedure that will be used provides for the expression and resolution of differing
professional views (DPVs) of health and safety related concerns associated with the
mission of the agency by NRC contractors, contractor personnel, or subcontractor
personnel on matters directly associated with its performance of the contract. This
procedure may be found in Section J (Attachment 18) of this contract. The contractor
shall provide a copy of the NRC DPV procedure to all of its employees performing under
this contract and to all subcontractors who shall, in turn, provide a copy of the procedure
to its employees. The prime contractor or subcontractor shall submit all DPVs received
but need not endorse them.

Section G - Contract Administration Data

GA1

2052.216-71 Indirect Cost Rates (Jan 1993)

A. Pending the establishment of final overhead rates which shall be negotiated based
on audit of actual costs, the contractor shall be reimbursed for allowable indirect
costs as follows:
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CATEGORY RATE _ COST BASE APPLICABLE PERIOD
Overhead for Center % direct labor and 10/15/87-9/29/89
fringe benefit costs for
Center employees ,
SRy same as above 9/30/89-9/26/91
same as above 9/27/91-5/8/92 .
same as above 519/92-9/30/94
@R same as above 10/1/94- 1/18/02
Ol same as above 1/19/02-until revised
Overhead for Institute @B direct labor and 10/15/87-9/24/93
Employees fringe benefit costs for

Institute employees
" 9/25/93-until revised

Fringe Benefits @l direct labor 10/15/87-9/30/88
: G direct labor 10/1/88-4/13/90
W direct labor 4/14/90-3/3/92
S direct labor 3/4192-9/30/92
@RS direct labor - 10/1/92-1/131/97
Wl direct labor 2/1/97-2/12/99
W direct labor 2/13/99-7/2/99
direct labor 713/99-8/25/02
direct labor 8/26/02-until revised
Material Handling @ purchased parts and  9/27/97-9/25/98
Burden ' materials, subcontracting costs
same as above 9/26/98-2/14/00
same as above 2/15/00-1/18/02

same as above 1/19/02-until revised
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B. The CO may adjust the above rates as appropriate during the term of the contract
upon acceptance of any revisions proposed by the contractor. It is the contractor's
responsibility to notify the CO in accordance with 52.232-20 - Limitation of Costs or
52.232-22 - Limitation of Funds, as applicable, if such change(s) affect(s)
performance of work within the established cost or funding limitations.

C. Rate marked with an asterisk (*) is a ceiling rate. In the event that the indirect rate
developed by the cognizant audit activity on the basis of actual allowable costs is
less than the ceiling rate, the rate established by the cognizant audits must apply.
The Government may not be obligated to pay any additional amounts for indirect
costs above the ceiling rate set forth above for the applicable period. The SwRI
provisional overhead rate effective 9/25/93 is 8. This rate is subject to change
from time to time as approved by DCAA and DCMC. The ceiling rate shall be equal
to the provisional rate, but in no event shall exceed 7l Please note that T
was the ceiling rate for SWRI overhead for the period 10/1/95-9/26/97 and that
&# is the ceiling rate for the period 9/27/97-9/28/07. The provisional billing rate
is TR until revised.

D. The following states the final audited indirect rates which apply to this contract:
Overhead for Center Overhead for Swl-‘\’-l- Applicable Period

Basic Contract Period (NRC-02-88-005) (10/15/87 - 10/14/92)

First Renewal Period (NRC-02-93-005)

L 10/15/87 - 9/30/88
Y 10/1/88 - 9/30/89
[ N 10/1/88 - 9/30/90
L) 10/1/90 - 9/30/91
dEe | 10/1/91 - 9/30/92
e 10/1/92 - 10/14/92

10/15/92 - 9/24/93
9/25/93 - 9/130/94
10/1/94 - 9/29/95
9/30/95 - 9/27/96
9/28/96 - 9/26/97

K
4
-
-

Second Renewal Period (NRC-02-97-009) ‘
Overhead for Center  Overhead for SwRI Material Burden Applicable Period

-

9/27/97 - 9/25/98

any w
Summe bt lgy 9/26/98 - 9/24/99
b4 or ol 9/25/99 - 9/29/00

*See ceiling rate set forth on page 24.
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G.2 Technical Direction

G.2.1. - Definition
A.  The term "Technical Direction" is defined to include the following:

1. Technical direction to the Center which shifts work emphasis within the Job
Code/major program area/task, requires pursuit of certain lines of inquiry,
authorizes travel which was unanticipated in the Operations Plan, fills in
details or otherwise serves to accomplish the scope of work for the directive.

2. Providing advice and guidance to the Center in the preparation of drawings,
specifications or technical portions of the work description.

3. Review and, where required by the contract, approval of technical reports,
drawings, specifications and technical information to be delivered by the
Center to the Government under the contract.

B. Technical direction must be within the stated scope of work. Project Officers,
Program Element Managers, Technical Assistance Sponsor, NRC CNWRA
Program Manager, and NRC CNWRA Deputy Program Manager do not have the
authority to and may not issue any technical direction which:

1. Constitutes an assignment of additional work outside the general scope of
the individual job code/major program area/task.

2, Constitutes a change as defined in the “Changes” clause of this contract.

3. In any way causes an increase or decrease in the total estimated contract
cost, the fee, if any, or the time required for completion of the individual job
code/key technical issue/task.

4, Changes any of the expressed terms, conditions or specifications of the
contract.

5. Constitutes a personal services relationship.

6. Terminates the contract, settles any claim or dispute arising under the
contract, or issues any unilateral directive whatever.

C. ALL TECHNICAL DIRECTION MUST BE ISSUED IN WRITING BY THE PROJECT
OFFICER, PROGRAM ELEMENT MANAGER, TECHNICAL ASSISTANCE
SPONSOR, NRC CNWRA PROGRAM MANAGER, AND NRC CNWRA DEPUTY
PROGRAM MANAGER OR MUST BE CONFIRMED BY SUCH PERSON IN
WRITING (INCLUDING E-MAIL) WITHIN TEN (10) WORKING DAYS AFTER
VERBAL ISSUANCE. A copy of such written technical direction shall be submitted
to the respective NRC Program Element Manager, NRC CNWRA Program
Manager, NRC CNWRA Deputy Program Manager, NRC Contracting Officer,
Center President and Center Technical Director.
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D. The Center shall proceed promptly with the performance of technical directions
duly issued in the manner prescribed by this article and within such person’s
authority under the provisions of this article.

E. If, in the opinion of the Center, any instruction or direction or revision issued is
within one of the categories as defined in B.1 through 6 above, the Center shall not
proceed but shall notify the NRC CO in writing within five (5) working days after the
receipt of any such instruction or direction and shall request the NRC Contracting
Officer to modify the contract accordingly. Upon receiving such notification from
the CNWRA, the NRC CO shall, with the assistance of the NRC CNWRA PM and
NRC CNWRA DPM, investigate the circumstances. If it is determined by the NRC
CO that the technical direction is within the scope of this article (G.2.1.A.1-3) and
does not constitute a change under the Changes Clause, this information will be
provided to the Center in writing. If it is determined that it is outside of the scope
(G.2.1.B.1-6), the NRC CO may (a) issue an appropriate contract modification; or
(b) issue a directive indicating that the technical direction is null and void.

F.  Any unauthorized commitment or direction issued may result in an unnecessary
. delay in the Center's performance, and may even result in the Center expending
funds for unallowable costs under the contract.

G. Afailure of the parties to agree upon the nature of the instruction or direction or
upon the contract action to be taken with respect thereto shall be subject to FAR
Clause 52.233-1, entitled "Disputes”.

B. In addition to providing technical direction as defined above, the project officers,
program element managers, technical assistance sponsor, NRC CNWRA Program
Manager, and NRC CNWRA Deputy Program Manager shall:

(1)  Monitor the contractor’s technical progress, including surveillance and
assessment of performance, and recommend to the CO changes in
requirements.

(2) Assist the contractor in the resolution of technical problems encountered
during performance.

(3) Review all costs requested for reimbursement by the contractor and submit
to the CO recommendations for approval, disapproval, or suspension of
payment for supplies and services required under this contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Personnel Security Branch, Division of Facilities and
Security (PERSEC/DFS) (via e-mail) when a contractor employee no longer
requires access authorization and return the individual's badge to
PERSEC/DFS within three days after their termination.

G.3. - Responsibilities
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G.3.1. - Program Element Managers and Project Officers

A

The NRC PEM is the NRC CO's authorized representative for the technical aspects
of the entire technical area for which he/she is responsible. The NRC PO is the
CO's authorized representative for the technical aspects of each individual task for
which he/she is designated

The PEM and PO for an individual subtask are responsible for: (1) monitoring the
Center's progress to ensure that work completed is commensurate with resources
expended and is on schedule, including surveillance and assessment of
performance, and recommending to the CO changes in requirements; (2)
interpreting the scope of work; (3) performing technical evaluation as required; (4)
performing technical inspections and acceptances required by this contract; and (5)
assisting the Center in the resolution of technical problems encountered during
performance. Within the purview of this authority, the PEM and PO are authorized
to review all costs requested for reimbursement by the Center that are associated
with their particular major area of work as specified in the current Center
Operations Plans. Recommendations for approval, disapproval, or suspension for
supplies/services required under the contract shall be submitted to the NRC
CNWRA PEM. The NRC CO is responsible for directing or negotiating any
changes in terms, conditions, or amounts cited in the contract and any
Operation/Project Plans incorporated herein by reference. For guidance from the
PEM or PO to the Center to be valid, it must: (1) be consistent with the description
of work set forth in the contract; (2) not constitute new assignment of work or
change to the expressed terms, conditions or specifications incorporated into the
contract; (3) not constitute a basis for an extension to the period of performance or
schedule for final deliverable; and, as stated above, (4) not constitute a basis for
any increase in the contract cost.

The PEM or PO is not authorized to approve or request any action which results or
could result in an increase in contract cost; or terminate the contract, settle any
claim or dispute arising under this contract, or issue any unilateral directive
whatsoever.

The NRC PEMSs, POs, and areas of work for which they are designated are as
follows:

COPS/KTI Tasks Program Element Manager  Project Officer
Management, Planning, Deborah DeMarco None
and Computer Support

Licensing Support Network  Deborah DeMarco Jeff Ciocco
Internal Quality Assurance  Deborah DeMarco Ted Carter

External Quality Assurance  Deborah DeMarco Ted Carter
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Igneous Activity John Trapp None
Structural Deformation & Philip Justus None
Seismicity
Evolution of Near-Field David J. Brooks None
Environment
Container Life & Source Tamara Bloomer None
Term
Thermal Effects on Flow Jeffrey Pohle None
Repository Design & Thermal-
mechanical Effects Mysore Nataraja None
TSPA & Technical Integration James Firth None
Consolidated Document System
Revision to EPA and NRC Timothy McCartin None
Regulations
Isothermal Flow Hans Arlt None
Radionuclide Transport John Bradbury None
Sufficiency Comments Jeff Ciocco None
Public Outreach Janet Kotra None
Final Environmental Impact
Statement (FEIS) Melanie Wong None
Performance Confirmation Jeffrey Pohle None
Development of the Jim Andersen None
Integrated Issue Resolution Status Report
Development of the Jeff Ciocco None

Yucca Mountain Review Plan (YMRP)
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Spent Fuels Project Office Mark Delligatti

(Operations Plan)

Private Fuel Storage Michael D. Waters
Mahendra Shah

(Physical Security Task only)

Diablo Canyon ISFSI Steven Baggett

2" INEEL ISFSI James R. Hall

Tunnel Fire Christopher Bajwa

G.3.2 - Technical Assistance Sponsors

A.

The individuals listed in "C" below are hereby designated as Technical Assistance
Sponsors. The individual Technical Assistance Sponsors have overall technical
responsibility for the work placed at the Center, within their respective areas, as
detailed in paragraph C. below and are responsible for: (1) identifying, prioritizing
and recommending work to be placed at the Center; (2) monitoring the Center's
progress to ensure that work completed is commensurate with resources expended
and is on schedule including surveillance and assessment of performance, and
recommending to the NRC CO changes in requirements; (3) interpreting the scope
of work as required; (4) performing technical evaluations as necessary; (5)
performing technical reviews and acceptances as required; and (6) assisting the
Center in the resolution of technical problems encountered during performance.
Within the purview of this authority the Technical Assistance Sponsors are
authorized to review all costs requested for reimbursement by the Center which are
associated to their particular program area and submit recommendations for
approval, disapproval, or suspension for supplies/services required under the
contract to the NRC CNWRA PM. The NRC CO is responsible for directing or

negotiating any changes in terms, conditions, or amounts cited in the contract and
elements.

The Technical Assistance Sponsors are not authorized to approve or request any
action which resuilts in or could result in an increase in contract cost; or terminate
the contract, settle any claim or dispute arising under the contract or issue any
unilateral directive whatsoever.

The Technical Assistance Sponsors are:

High Level Waste Sponsor John T. Greeves, Director

Division of Waste Management Division of Waste Management,
NMSS

SFPO Sponsor . E. William Brach, Director

Spent Fuel Project Office Spent Fuel Project Office, NMSS
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G.4 Center Program Management

G.4.1 NRC CNWRA Program Manager

A.  The individual listed in "C" below is hereby designated as the NRC CNWRA
Program Manager.

The NRC CNWRA PM is responsible for: (1) monitoring the overall program
performance of the Center's operations; (2) assuring appropriate integration of
work assigned to the Center; (3) assessing the overall performance of the Center;
and (4) recommending approval, disapproval, or suspension of costs requested for
reimbursement by the Center based on review of the Center's progress and input
received from the individual Technical Assistance Sponsors, NRC PEMs and POs.

B. The NRC CNWRA PM is not authorized to approve or request any action which
results in or could result in an increase in contract cost; or terminate the contract,

settle any claim or dispute arising under the contract, or issue any unilateral
directive whatsoever.

C. Name: John J. Linehan, Director
Office Address: Program Management, Policy
Development and Analysis Staff, NMSS
Mail Stop TWFN 8A23
Washington, D.C. 20555
Telephone Number: (301) 415-7358

G.4.2 NRC CNWRA Deputy Program Manager

A.  The individual listed in "C" below is hereby designated as the NRC CNWRA Deputy
Program Manager.

The NRC CNWRA DPM assists/acts for the NRC CNWRA PM in his
responsibilities for: (1) monitoring the overall program performance of the Center's
operations; (2) assuring appropriate integration of work assigned to the Center; (3)
assessing the overall performance of the Center; and (4) recommending approval,
disapproval, or suspension of costs requested for reimbursement by the Center
based on review of the Center's progress and input received from the individual
Sponsors, NRC PEMs and POs.

B. The NRC CNWRA DPM is not authorized to approve or request any action that
results in or could result in an increase in contract cost; or terminate the contract,
settle any claim or dispute arising under the contract, or issue any unilateral
directive whatsoever.

C. Name: Deborah A. DeMarco
Office Address: Program Management, Policy
Development and Analysis
Staff, NMSS

Mail Stop TWFN/8A23
Washington, D.C. 20555
Telephone Number: (301) 415-7796
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(.5 Travel Reimbursement

A.

Travel need not be approved by the cognizant NRC PEM in advance, provided that
it was included in the currently approved Operations/Project Plans and will not
result in charges to NRC in excess of those negotiated for that job code. The
Center shall coordinate all other travel plans in advance with the appropriate NRC

PEM/PO. It is recognized that there will be certain trips which will involve more

than one Operations or Project Plan. The cost of these trips will be shared by the
affected plans.

The contractor is encouraged to use Government contract airlines, AMTRAK rail
service, and discount hotel/motel properties in order to reduce the cost of travel
under this contract. The Contracting Officer, upon request, will provide each
traveler with a letter of identification which is required in order to participate in this
program. The Federal Trave! Directory (FTD) identifies carriers, contract fares,
schedules, payment conditions, and hotel/mote! properties which offer their
services and rates to Government contractor personnel traveling on official
business under this contract. The FTD, which is issued monthly, may be
purchased from the U.S. Government Printing Office, Washington, DC 20402.

The contractor will be reimbursed only for those travel costs incurred that are
directly related to this contract and which are allowable subject to the limitations
prescribed in FAR 31.205-46.

Reasonable travel costs for research and related activities performed at State and
nonprofit institutions, in accordance with Section 12 of Pub. L. 100-679, shall be
charged in accordance with the contractor's institutional policy to the degree that
the limitations of Office of Management and Budget (OMB) guidance are not
exceeded. Applicable guidance documents include OMB Circular A-87, Cost
Principles for State and Local Governments; OMB Circular A-122, Cost Principles
for Nonprofit Organizations; and OMB Circular A-21, Cost Principles for
Educational Institutions.

When the Government changes the Federal Travel Regulations, it is the
responsibility of the Contractor to notify the CO in accordance with the Limitation of
Cost clause of this contract if the contractor will be unable to make all of the
approved trips and remain within the cost and fee limitations of this contract.

All foreign travel must be approved in advance by the NRC on NRC Form 445,
Request for Approval of Official Foreign Travel, and must be in compliance with
FAR 52.247-63, "Preference for U.S. Flag Air Carriers." The contractor shall
submit NRC Form 445 to the NRC no later than 30 days prior to the
commencement of travel. In order to receive reduced rates, a 30 days advanced
booking is expected. Along with NRC Form 445s, the Center shall provide copies
of papers or abstracts to be presented, and documentation of the travel, consistent
with NRC policy for foreign travel. (See attachment 26)
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G.6 Electronic Payment

The Debt Collection Improvement Act of 1996 requires that all payments except IRS tax
refunds be made by Electronic Funds Transfer. It is the policy of the Nuclear Regulatory
Commission to pay vendors by the Automated ClearingHouse (ACH) electronic funds
transfer payment system. The electronic system is known as Vendor Express. Payment
shall be made in accordance with FAR 52.232-33, entitled "Mandatory Information for
Electronic Funds Transfer Payment”. :

To receive payment, the contractor shall complete the "Company Information” portion of
the Standard Form 3881, entitled "ACH Vendor/Miscellaneous Payment Enroliment
Form" found in Section J. The contractor shall take the form to the ACH Coordinator at
the financial institution that maintains its company’s bank account. The contractor shall
discuss with the ACH Coordinator how the payment identification (addendum record) will
be passed to them once the payment is received by the financial institution. To ensure
that adequate payment information will be available to the contractor, the contractor
should inform the financial institution that the addendum record must not be stripped from
the payment. Further information concerning the addendum is provided in the
attachments. The ACH Coordinator should fill out the "Financial Institution Information"”
portion of the form and return it to the Office of the Controller at the following address:
Nuclear Regulatory Commission, Division of Accounting and Finance, Financial
Operations Section, Mail Stop T-8-H-4, Washington, DC 20555, ATTN: ACH/Vendor
Express. It is the responsibility of the contractor to ensure that the financial institution
returns the completed form to the above cited NRC address. If the contractor can provide
the financial information, signature of the financia! institution’s ACH Coordinator is not
required. The NRC is under no obligation to send reminders. Only after the Office of the
Controller has processed the contractor's sign-up form will the contractor be eligible to
receive payments.. Once electronic funds transfer is established for payments authorized
by NRC, the contractor needs to submit an additional SF 3881 only to report changes to
the information supplied. Questions concerning ACH/Vendor Express should be directed
to the Financial Operations staff at (301) 415-7520.

Section H - Special Contract Requirements
H.1 2052.215-70 Key Personnel (Jan 1993)

A. The following individuals are considered to be essential to the successful

performance of the work hereunder.

Y

The contractor agrees that such personnel shall not be removed from the contract
work or replaced without compliance with paragraphs (B} and (C) of this section.
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B. If one or more of the key personnel for whatever reason, becomes, or is expected
to become, unavailable for work under this contract for a continuous period
exceeding 30 work days, or is expected to devote substantially less effort to the
work than indicated in approved Operations/Project Plans, the contractor shall
immediately notify the CO and shall, subject to the concurrence of the CO or
his/her authorized representative, promptly replace such personnel with personnel
of at least substantially equal ability and qualifications.

C. Each request for approval of substitutions hereunder must be in writing and contain
a detailed explanation of the circumstances necessitating the proposed
substitutions. The request must also contain a complete resume for the proposed
substitute, and other information requested by the CO or needed by him/her to
evaluate the proposed substitution. The CO and his/her authorized representative
will evaluate such requests and promptly notify the contractor of his/her decision in
writing.

D. If the CO determines that suitable and timely replacement of key personnel who
have been reassigned, terminated or have otherwise become unavailable for the
contract work is not reasonably forthcoming or that the resultant reduction of
productive effort would be so substantial as to impair the successful completion of
the contract or the service order, the contract may be terminated by the CO for
default or for the convenience of the Government, as appropriate. If the CO finds
the contractor at fault for the condition, the contract price or fixed fee may be
equitably adjusted downward to compensate the Government for any resultant
delay, loss or damage.

2052.235-71 Safety, Health, and Fire Protection (Jan 1993)

The contractor shall take all reasonable precautions in the performance of the work under
this contract to protect the health and safety of its employees and of members of the
public, including NRC employees and contractor personnel, and to minimize danger from
all hazards to life and property. The contractor shall comply with all applicable health,
safety, and fire protection regulations (including reporting requirements) of the
Commission and the Department of Labor. If the contractor fails to comply with these
regulations or requirements, the CO may, without prejudice to any other legal or
contractual rights of the Commission, issue an order stopping all or any part of the work.
Thereafter, a start work order may be issued at the discretion of the CO. The contractor
may not make a claim for an extension of time or for compensation or damages by
reason of, or in connection with, this type of work stoppage.

Dissemination of Contract Information

The contractor shall comply with the provisions of NRC Management Directive 3.8 (Vol.
3, Part 1) and NRC Handbook 3.8 (Parts I-1V) regarding publication in refereed scientific
and engineering journals or dissemination to the public of any information, oral or written,
concerning the work performed under this contract. Failure to comply with this clause
shall be grounds for termination of this contract.

It is the NRC's policy to encourage publication of scientific and technological advances
and information developed under its contracts in refereed journals and/or through peer
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reviews. However, the contractor shall not publish, permit to be published, or
disseminate to the public any information, oral or written, concerning the work performed
under this contract without the prior written consent of the NRC CNWRA DPM or in the
case of research projects, managed by the Office of Nuclear Regulatory Research (RES),
approved by the PO.

The Center shall submit all information planned for release to the public to the NRC
CNWRA DPM or in the case of RES projects, the RES PO, for review and approval with a
copy to the CO at least 30 calendar days prior to external release. If the information is
being submitted directly to the RES PO, copies shall also be submitted directly to the
NRC CNWRA DPM and RES PEM. The Center may release information, other than that
pertaining to affected parties (e.g. DOE, host state, etc.) which has been already been
forwarded to NRC and placed in the Public Document Room by NRC. Information to
affected parties can only be released by NRC or at NRC's direction.

Reasons for NRC denial of release of information shall include but not be limited to: (1)
pre-decisional content of the material (i.e., material contains analyses and/or
recommendations pertinent to a matter pending Commission decision), (2) material
containing confidential or classified information, and (3) information that would not be
released under the Freedom of Information Act. Within 10 working days after receipt,
NRC shall permit release of the information or identify the portion(s) of the material which
shall not be released and the reasoning for such decision. At the option of the contractor,
portions of the material may be released that do not contain material disapproved for
release.

Failure to comply with this clause shall be grounds for termination of this contract.

2052.227-70 Drawings, Designs, and Specifications (Jan 1993)

All drawings, sketches, designs, design data, specifications, notebooks, technical and
scientific data, software, and all photographs, negatives, reports, findings,
recommendations, other data and memoranda of every description relating thereto, as
well as all copies of the foregoing relating to the work or any part thereto, are subject to
inspection by the Commission at all reasonable times. Inspection of the proper facilities
must be afforded the Commission by the contractor and its subcontractors. These data
are the property of the Government and may be used by the Government for any purpose
whatsoever without any claim on the part of the contractor and its subcontractors and
vendors for additional compensation and must, subject to the right of the contractor to
retain a copy of material for its own use, must be delivered to the Government, or
otherwise disposed of by the contractor as the CO may direct during the progress of the
work or upon completion or termination of this contract. The contractor's right of retention
and use is subject to the security, patent, and use of information provisions, if any, of this
contract.

2052.204-70 Security (Oct 1999)

(@) Security/Classification Requirements Form. The attached NRC Form 187 (See List
of Attachments) furnishes the basis for providing security and classification
requirements to prime contractors, subcontractors, or others (e.g. bidders) who
have or may have an NRC contractual relationship that requires access to
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classified information or matter, access on a continuing basis (in excess of 30 or
more days) to NRC Headquarters controlled buildings, or otherwise requires NRC
photo identification or card-key badges.

The contractor shall have access to confidential National Security Information. The
contractor shall submit through the Deputy Program Manager to the NRC

Division of Security within fifteen (15) calendar days following award of contract,
execution of modification, or proposal of new personnel for work to be performed
under the contract, a completed Personnel Security Forms packet including a
Questionnaire for Sensitive Positions (SF-86) for all personnel requiring access.
The contractor shall assure that all forms are accurate, complete and legible
(except Part 2, Questionnaire for Sensitive Positions, which is required to be
completed in private and submitted by the individual to the contractor in a sealed
envelope).

It is the contractor's duty to safeguard National Security Information, Restricted
Data, and Formerly Restricted Data. The contractor shall, in accordance with the
Commissions' security regulations and requirements, be responsible for
safeguarding National Security Information, Restricted Data, and Formerly
Restricted Data, and for protecting against sabotage, espionage, loss and theft, the
classified documents and material in the contractor's possession in connection with
the performance of work under this contract. Except as otherwise expressly
provided in this contract, the contractor shall, upon completion or termination of this
contract, transmit to the Commission any classified matter in the possession of the
contractor or any person under the contractor's control in connection with
performance of this contract. If retention by the contractor of any classified matter
is required after the completion or termination of the contract and the retention is
approved by the CO, the contractor shall complete a certificate of possession to be
furnished to the Commission specifying the classified matter to be retained. The
certification must identify the items and types or categories of matter retained, the
conditions governing the retention of the matter and their period of retention, if
known. If the retention is approved by the CO, the security provisions of the
contract will continue to be applicable to the matter retained.

In connection with the performance of the work under this contract, the contractor
may be furnished, or may develop or acquire, proprietary data (trade secrets) or
confidential or privileged technical, business, or financial information, including
Commission plans, policies, reports, financial plans, internal data protected by the
Privacy Act of 1974 (Pub. L. 93-579), or other information which has not been
released to the public or has been determined by the Commission to be otherwise
exempt from disclosure to the public. The contractor agrees to hold the information
in confidence and not to directly or indirectly duplicate, disseminate, or disclose the
information in whole or in part to any other person or organization except as may
be necessary to perform the work under this contract. The contractor agrees to
return the information to the Commission or otherwise dispose of it at the direction
of the CO. Failure to comply with this clause is grounds for termination of this
contract.
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Regulations. The contractor agrees to conform to all security regulations and
requirements of the Commission which are subject to change as directed by the
NRC Division of Facilities and Security and the Contracting Officer. These

changes will be under the authority of the FAR Changes clause referenced in this
document.

Definition of National Security Information. The term National Security Information,
as used in this clause, means information that has been determined pursuant to
Executive Order 12958 or any predecessor order to require protection against
unauthorized disclosure and that is so designated.

Definition of Restricted Data. The term Restricted Data, as used in this clause
means all data concerning design, manufacture, or utilization of atomic weapons;
the production of special nuclear material; or the use of special nuclear material in
the production of energy, but shall not include data declassified or removed from

the Restricted Data category pursuant to section 142 of the Atomic Energy Act of
1954 as amended.

Definition of Formerly Restricted Data. The term Formerly Restricted Data, as
used in this clause, means all data removed from the Restricted Data category
under Section 142-d. of the Atomic Energy Act of 1954, as amended.

Security Clearance Personnel. The contractor shall not permit any individual to
have access to Restricted Data, Formerly Restricted Data, or other classified
information, except in accordance with the Atomic Energy Act of 1954, as
amended, and the Commission’s regulations or requirements applicable to the
particular type or category of classified information to which access is required.
The contractor shall also execute a Standard Form 312, Classified Information
Nondisclosure Agreement, when access to classified information is required.

Criminal Liabilities It is understood that disclosure of National Security information,
Restricted Data, and Formerly Restricted Data, relating to the work or services
ordered hereunder to any person not entitled to receive it, or failure to safeguard
any Restricted Data, Formerly Restricted Data, or any other classified matter that
may come to the contractor or any person under the contractor's control in
connection with work under this contract, may subject the contractor, its agents,
employees, or subcontractors to criminal liability under the laws of the United
States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.;
18 U.S.C. 793 and 794; and Executive Order 12958.)

Subcontracts and Purchase Orders. Except as otherwise.authorized in writing by
the CO, the contractor shall insert provisions similar to the foregoing (Section H.5)
in all subcontracts and purchase orders under this contract.

In performing the contract work, the contractor shall classify all documents,
material, and equipment originated or generated by the contractor in accordance
with classification guidance by the Commission. Every subcontract and purchase
order issued hereunder involving the origination or generation of classified
documents, material, or equipment shall provide that the subcontractor or supplier
shall assign classifications to all such documents, material, and equipment in
accordance with classification guidance furnished by the contractor.
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H.6. Site Access Badge Procedures

The contractor shall ensure that all its employees, including any subcontractor employees
and any subsequent new employees who are assigned to perform work herein and
require routine unescorted site access, are approved by the Government for building
access.

A contractor employee shall not have unescorted access to NRC facilities or be granted a
security clearance until he/she is approved by the Security Branch, Division of Facilities
and Security (SB/DFS), first for temporary access (based on a favorable adjudication of
their security forms) and final access based on a favorably adjudicated Office of
Personnel Management background investigation. The individual will be subject to a
reinvestigation every five years. Timely receipt of properly completed security
applications is a contract requirement. Failure of the contractor to comply with this
condition within the ten work-day period may be a basis to void the notice of selection. In
that event, the Government may select another firm for award.

The Government shall have and exercise full and complete control over granting denying,
withholding, or terminating building access approvals for individuals performing work
under this contract. Individuals performing work under this contract shall be required to
complete and submit to the contractor representative an acceptable Standard Form (SF)

_ 86 (Questionnaire For National Security Position), and two FD-258 (Fingerprint Charts).
The contractor representative will submit the documents to the NRC CNWRA PM or DPM
who will give them to the SB/DFS. SB/DFS may, among other things, grant or deny
temporary building access approval to an individual based upon its review of the
information contained in the SF-86. This submittal requirement also applies to the officers
of the firm who, for any reason, may visit the work sites for an extended period of time
during the term of the contract. In the event that SB/DFS is unable to grant a temporary
or permanent security clearance, to any individual performing work under this contract,
the contractor is responsible for assigning another individual to perform the necessary
function without any delay in the contract's performance schedule, or without adverse
impact to any other terms or conditions of the contract. The contractor is responsible for
informing those affected by this procedure of the required security clearancel process
(i.e. temporary and permanent determinations), and the possibility that individuals may be
required to wait until permanent building access approvals are granted before beginning
work in NRC's buildings.

The contractor will immediately notify the NRC CNWRA PM or DPM, when a contractor
employee terminates. The NRC CNWRA PM or DPM will immediately notify SB/DFS (via
e-mail) when a contractor employee no longer requires building access and return the
individual's badge to the SB/DFS within three days after their termination.
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H.7 2052.204-71 Site Access Badge Requirements (Jan 1993)

H.8

H.9

During the life of this contract, the rights of ingress and egress for contractor personnel
must be made available as required, provided that a badge is issued after favorable
adjudication from the Security Branch, Division of Facilities and Security (SB/DFS). In
this regard, all contractor personnel whose duties under this contract require their
presence on-site shall be clearly identifiable by a distinctive badge furnished by the
Government. The Project Officer shall assist the contractor in obtaining the badges for
the contractor personnel. It is the sole responsibility of the contractor to ensure that each
employee has proper Government-issued identification/badge at all times. All prescribed
identification must be immediately (no later than three days) delivered to SB/DFS for
cancellation or disposition upon the termination of employment of any contractor
personnel. Contractor personnel must have this identification in their possession during
on-site performance under this contract. It is the contractor's duty to assure that
contractor personnel enter only those work areas necessary for performance of contract
work, and to assure the safeguarding of any Government records or data that contractor
personnel may come into contact with.

Emplovee Conflict of Interest

The contractor shall assure that all Center employees are free from conflicts of interest
that may arise from their prior activities, such as being assigned to a position which may
involve reviewing any employee's own prior work.

2052.209-72 Contractor Organizational Conflicts of Interest (Jan 1993)

(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor:

(1) Is not placed in a conflicting role because of current or planned interests
(financial, contractual, organizational, or otherwise) which relate to the work under
this contract; and

(2) Does not obtain an unfair competitive advantage over other parties by virtue of
its performance of this contract.

(b) Scope. The restrictions described apply to performance or participation by the
contractor as defined in 48 CFR 2009.570-2 in the activities covered by this clause.

(c) Work for others.

(1) Notwithstanding any other provision of this contract, during the term of this
contract the contractor agrees to forego entering into consulting or other -~
contractual arrangements with any firm or organization the result of which may give
rise to a conflict of interest with respect to the work being performed under this
contract. The contractor shall ensure that all employees under this contract abide
by the provision of this clause. If the contractor has reason to believe, with respect
to itself or any employee, that any proposed consultant or other contractual
arrangement with any firm or organization may involve a potential conflict of
interest, the contractor shall obtain the written approval of the contracting officer
prior to execution of such contractual arrangement.
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(2) The contractor may not represent, assist, or otherwise support an NRC
licensee or applicant undergoing an NRC audit, inspection, or review where the
activities that are the subject of the audit, inspection, or review are the same as or
substantially similar to the services within the scope of this contract (or task order
as appropriate), except where the NRC licensee or applicant requires the
contractor's support to explain or defend the contractor's prior work for the utility or
other entity which NRC questions.

(3) When the contractor performs work for the NRC under this contract at any
NRC licensee or applicant site, the contractor shall neither solicit nor perform work
in the same or similar technical area for that licensee or applicant organization for a
period commencing with the award of the task order or beginning of work on the
site (if not a task order contract) and ending one year after completion of all work
under the associated task order, or last time at the site (if not a task order contract).

(4) When the contractor performs work for the NRC under this contract at any
NRC licensee or applicant site,

(i) The contractor may not solicit work at that site for that licensee or
applicant during the period of performance of the task order or the contract,
as appropriate.

(i) The contractor may not perform work at that site for that licensee or
applicant during the period of performance of the task order or the contract,
as appropriate, and for one year thereafter.

(iii) Notwithstanding the foregoing, the contracting officer may authorize the
contractor to solicit or perform this type of work (except work in the same or
similar technical area) if the contracting officer determines that the situation
will not pose a potential for technical bias or unfair competitive advantage.

(d) Disclosure after award.

(1) The contractor warrants that to the best of its knowledge and belief, and except
as otherwise set forth in this contract, it does not have any organizational conflicts
of interest as defined in 48 CFR 2009.570-2.

(2) The contractor agrees that if, after award, it discovers organizational conflicts of
interest with respect to this contract, it shall make an immediate and full disclosure
in writing to the contracting officer. This statement must include a description of the
action which the contractor has taken or proposes to take to avoid or mitigate such
conflicts. The NRC may, however, terminate the contract if termination is in the
best interest of the Government.

(3) Itis recognized that the scope of work of a task-order-type contract necessarily
encompasses a broad spectrum of activities. Consequently, if this is a task-order-
type contract, the contractor agrees that it will disclose all proposed new work
involving NRC licensees or applicants that comes within the scope of work of the
underlying contract. Further, if this contract involves work at a licensee or applicant
site, the contractor agrees to exercise diligence to discover and disclose any new
work at that licensee or applicant site. This disclosure must be made before the
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submission of a bid or proposal to the utility or other regulated entity and must be
received by the NRC at least 15 days before the proposed award date in any event,
unless a written justification demonstrating urgency and due diligence to discover
and disclose is provided by the contractor and approved by the contracting officer.
The disclosure must include the statement of work, the dollar value of the proposed
contract, and any other documents that are needed to fully describe the proposed
work for the regulated utility or other regulated entity. NRC may deny approval of
the disclosed work only when the NRC has issued a task order which includes the
technical area and, if site-specific, the site, or has plans to issue a task order which
includes the technical area and, if site-specific, the site, or when such work violates
paragraphs (c) (2), (c) (3), or (c) (4) of this section.

(e) Access to and use of information.

(1) If in the performance of this contract the contractor obtains access to
information, such as NRC plans, policies, reports, studies, financial plans, internal
data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)) or the
Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees
not to:

(i) Use this information for any priva'te purpose until the information has been
released to the public;

(il) Compete for work for the Commission based on the information for a period of
six months after either the completion of this contract or the release of the
information to the public, whichever is first;

(iii) Submit an unsolicited proposal to the Government based on the information
until one year after the release of the information to the public; or

(iv) Release the information without prior written approval by the contracting
officer unless the information has previously been released to the public by the
NRC.

(2) In addition, the contractor agrees that, to the extent it receives or is given
access to proprietary data, data protected by the Privacy Act of 1974 (5 U.S.C.
Section 552a (1988)) or the Freedom of Information Act (5 U.S.C. Section 552
(1986)), or other confidential or privileged technical, business, or financial
information under this contract, the contractor shall treat the information in
accordance with restrictions placed on use of the information.

(3) Subject to patent and security provisions of this contract, the contractor shall
have, the right to use technical data it produces under this contract for private
purposes provided that all requirements of this contract have been met.

(H Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include
this clause, including this paragraph, in subcontracts of any tier. The terms contract,
contractor, and contracting officer, must be appropriately modified to preserve the
Government's rights.
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(g) Remedies. For breach of any of the above restrictions, or for intentional
nondisclosure or misrepresentation of any relevant interest required to be disclosed
concerning this contract, or for such erroneous representations that necessarily imply bad
faith, the Government may terminate the contract for default, disqualify the contractor
from subsequent contractual efforts, and pursue other remedies permitted by law or this
contract.

(h) Waiver. A request for waiver under this clause must be directed in writing to the
contracting officer in accordance with the procedures outlined in 48 CFR 2009.570-9.

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts,
subcontracts, or proposals therefore (solicited or unsolicited) which stem directly from the
contractor's performance of work under this contract. Furthermore, unless so directed in
writing by the contracting officer, the contractor may not perform any technical consulting,
management support services work, or evaluation activities under this contract on any of
its products or services or the products or services of another firm if the contractor has
been substantially involved in the development or marketing of the products or services.

(1) If the contractor, under this contract, prepares a complete or essentially
complete statement of work or specifications, the contractor is not eligible to
perform or participate in the initial contractual effort which is based on the
statement of work or specifications. The contractor may not incorporate its
products or services in the statement of work or specifications unless so directed in
writing by the contracting officer, in which case the restrictions in this paragraph do
not apply.

(2) Nothing in this paragraph precludes the contractor from offering or selling its
standard commercial items to the Government.

H.10 Facilities

The laboratory, office, and necessary field facilities of the Center shall be provided by the
contractor. [f laboratory, field facilities or computers are not available within the Center,
the Center must be able to gain access to such facilities when needed. The NRC may
however, if it so desires, furnish property for the contractor's use under this contract.

H.11 Day-to-Day Interface

The contractor shall interface on a day-to-day basis with NRC as necessary to facilitate
efficient coordination and management.

. H.12 Other Contracts - Prior Notification

Notwithstanding the provisions of Clause H.9, the contractor shall afford NRC 30 days to
review any contemplated new non-NRC contracts related to the nuclear fuel cycle in
order to assure that (a) no conflict of interest exists with NRC's activities under the
Nuclear Waste Policy Act, as amended, and (b) proper balance and adequate resources
will continue to be available for the NRC waste management program. Should NRC
object to an anticipated contract, the contractor is prohibited from entering into the
contract.
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The contractor shall make all its contracts available for inspection if requested by NRC for
conflict of interest purposes.

As used in this clause, the term “nuclear fuel cycle” is defined as follows: The series of
steps involved in fabricating and supplying fuel for nuclear reactors. The nuclear fuel
cycle includes the mining, milling, and isotopic enrichment of nuclear materials. It
includes the fabrication of fuel elements, from these materials, and their use in a reactor;
the chemical reprocessing to recover the fissionable material remaining in the spent fuel,
and the storage and disposal of the nuclear material and its radioactive constituents,
refabrication of recycled and/or reprocessed nuclear materials into new fuel elements;
and waste disposal of the resulting radiologically contaminated waste products from
these processes. For purposes of this clause, the “nuclear fuel cycle” does not include
nuclear reactor design, construction, operation, and inspection associated with the
generation of commercial electrical power. At-reactor independent spent fuel storage

installations are considered to be part of the nuclear fuel cycle for purposes of clause
H.12.

H.13 Advocacy

The Center shall remain neutral on issues, positions or decisions pertaining to the
resolution of high-level waste disposal, except in its relations with NRC. Furthermore, no
funds under this contract shall be used to pay the salary or expenses of any contractor,
or agent acting for the contractor, to engage in any activity designed to influence any
pending legislation or appropriations.

H.14 Center Responsibility Requirements

All formal analyses and recommendations produced by the Center must be supported by
documented reviews by senior Center staff and management. The Center must also
assure that adequate peer review and quality assurance are applied to its products. In
appropriate circumstances, the Center shall defend such positions in an adjudicatory
proceeding.

H.15 Disposal of Assets
In the event of dissolution of the Center or termination of the FFRDC, all property and
assets wholly funded either directly or indirectly by this contract shall be disposed of as
the NRC shall direct.

H.16 Organizational Constraints

H.16.1 The Center is prohibited from competing with any non-FFRDC concern in response
to a Federal Agency's formal Request for Proposals for other than the operation of
an FFRDC. This prohibition does not apply to any parent organization or other
subsidiary of the parent organization in its non-FFRDC operations.

H.16.2 The contractor agrees to operéte the Center as a not-for-profit organization outside
the control of any organization that could give rise to a conflict of interest.
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H.16.3 Limitation of Contracting

The contractor agrees that, because of the Center's special relationship with the NRC,
the contractor will not contract with any other governmental agency for work at the Center
without the prior written approval of the CO. Furthermore, the contractor will not accept
any commercial contract for work at the Center except as permitted by the following
paragraph and Attachment 16 of this contract, entitled, “Procedures for Using the Center
for Nuclear Waste Regulatory Analyses, for Work for the Nuclear Regulatory Commission
and Others, within its Areas of Special Competency.”

The contractor is permitted to use Center staff when such staff is not being fully used by
NRC's waste management program, and no conflict nor potential conflict of interest exists
(refer to clauses H.9 and H.12 of this contract). The contractor may accept commercial
contract work at the Center without submitting a “work-for-others” request under
Attachment 16, Section 5, of this contract provided that the work is within one or more
areas of “special competency” of the Center, and; (i) is not nuclear-related; (ii) does not
create a conflict nor potential conflict of interest (refer to clauses H.9 and H.12 of this
contract); (iii) is not for the DOE nor DOE contractors; and (iv) does not negatively impact
work (including not being able to meet all established milestones) under this or any other
NRC contract with the Center.

Use of Center personnel under the provisions of this clause for more than a total of 120

days during a 6-month period on all projects will require the prior written approval of the
CoO.

In advance of performing the work, the Center shall provide notification, in the Program
Manager’s Periodic Report (see clause F.1.5), or to the CO, of all work undertaken
pursuant to this provision. The CO reserves the right to rescind this clause and to
reinstate the original clause, H.16.3, of the contract NRC-02-88-005 dated October 15,
1987, at any time, if it is determined to be in the best interest of the Agency.

H.17 Maintenance of the Center

The contractor shall maintain the Center which includes as a minimum:

A. Business Entity

The Center shall remain as an autonomous entity that meets the FFRDC
requirements of OFPP Policy Letter 84-1, Attachment 3, and Part 35 of the Federal
Acquisition Regulations.

The Center shall be operated as a not-for-profit organization free of control by any
organization whose affiliations could give rise to a conflict of interest.
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B. Organizing and Staffing

The Center shall be organized and staffed to effectively and efficiently perform the
mission stated in the Center Charter (Attachment 2).

C. Planning and Coordinating

The contractor shall plan all activities necessary to effectively perform the mission
of the Center and coordinate annual NRC review and approval of the Center
program of work and operations. Such planning and coordination shall cover
projection of resources required to execute Center Operations (technical and
managerial) each year for the succeeding five fiscal years.

H.18 Requirements for Use of Computers and Workstations by NRC Contractors

The Center shall use only computers, workstations, and associated software approved
for use by NRC staff and those in the then currently approved Center Computer
Requirements Letter Report. Any exceptions to this requirement shall be justified by the
contractor and approved by the NRC CO. The Center shall submit any questions
regarding the computers, workstations and associated software currently supported by
the NRC to the NRC CO.

H.19 Communications

The NRC is solely responsible for communications with other parts of the NRC, with other
Governmental agencies and licensees and, except for purely technical matters, with its
contractors. The Center may, in the exercise of its technical responsibility, communicate
and discuss technical matters with the NRC contractors and other authorized technical
organizations and will review with the NRC all correspondence relating to work pertaining
to a major program area prior to transmittal of such correspondence. Technical direction
to NRC contractors will be given solely by the NRC. In order to assure proper technical
coordination, the NRC will inform the Center, when appropriate, of all technical
correspondence to NRC’s contractors prior to issuance.

H.20 Access to NRC Technical Data

NRC will provide the Center with pertinent reports, data/information received from other
sources which the Center identifies as beneficial to its understanding of the study and
schedules for key NRC and DOE actions.

H.21 Access to NRC or other Government Facilities

NRC will be responsible for assuring that the Center has access to technical information,
facilities, (including computer facilities), and activities and obtains the cooperation of
program participants. This information exchange may involve NRC contractors, -
government agencies, government laboratories, or other organizations (specifically
included is the anticipated timesharing computer services of INEEL, and other
Government laboratories such as LLNL, LANL, ORNL, SNLA, etc., as appropriate).
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H.22 NRC Access to Center Facilities

The Center shall assure that NRC personnel have access to all Center facilities and
activities and obtain the cooperation of all Center personnel with respect to the scope of
this contract.

H.23 Reciprocal Exchange of Staff

All personnel exchanges between the Center and the NRC shall be performed in
accordance with Attachment No. 13 entitled "Exchanges of Personnel Between the
Center and the U.S. NRC". Any change to this procedure shall be reflected via a

modification to the contract.

H.24 Incorporation of Subcontracting Plan

The Southwest Research Institute's approved subcontracting plan, dated July 25, 2002,
in support of the Center, and submitted in accordance with FAR 52.219-9 is hereby
incorporated by reference. .

H.25 Subcontract Approvals

H.26

Award of this contract does not constitute acceptance of the proposed subcontracts as
required by FAR 52.244-2.

Contractor Acquired Government Equipment/Property

(a) Capital Equipment The purchase of capital equipment (as defined below) by the
Center with funds provided under this contract (other than overhead, general and
administrative expenses, and fee) requires the prior written approval of the NRC CO.
Capital equipment is defined as any unit having an estimated useful life of more than two
years and valued in excess of $50,000 per unit (capital equipment for NRC accounting
purposes). For the purpose of this clause, computer software is considered capital
equipment. Any request to purchase capital equipment shall be identified in the
Operations Plan when submitted for approval or in a separate letter to the NRC CO. After
approval, any capital equipment purchased will be listed in this clause.

(b) Sensitive Equipment. The purchase of sensitive equipment (any of the property items
listed in Attachment Number 17) by the Center with funds provided under this contract
(other than overhead, general and administrative expenses, and fee), regardless of dollar
value, requires the prior written approval of the NRC CO. Any request to purchase
sensitive equipment shall be identified in the Operations Plan when submitted for
approval or in a separate letter to the NRC CO. After approval, any sensitive equipment
purchased will be listed in this clause.

(c) In the event that, during contract performance, the contractor determines that the
acquisition cost for the above item(s) is (are) expected to exceed the amount(s)
contained in the Center's Operations Plan or letter requesting approval to purchase the
equipment, the contractor shall refer to the Limitation of Cost or Funds Clause when
either is included in the contract.
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(d) Only the equipment/property listed in this clause in the quantities shown, will be
acquired by the contractor. Additional equipment/property as defined in (a) and (b) above
may be acquired only after CO approval is authorized by an amendment to this clause.
The equipment/property listed in this clause is subject to the provisions of the
"Government Property" clause.

H.27 Government Furnished Equipment/Property

(a) The NRC has provided the contractor with the following for use under this contract:

ltem Manufacturer Tag No. Quantity Location
Multiplexer Timeplex 052407 1 San Antonio, TX
Power Supply Deltec 052409 1 San Antonio, TX
Network Controller DSU 058725 1 Rockville, MD
Power Supply Liebert 076498 1 San Antonio, TX
Deskport Modem Microm 060449 1 San Antonio, TX
" Access Stack Node router Bay Networks 057902 1 San Antonio, TX
1
1
1
1

Access Stack Node router Bay Networks 061417 San Antonio, TX
Access Stack Node router Bay Networks 063670 Rockville, MD
Deskport Modem Microm 060348 Rockville, MD
CITRIX System Citrix Software San Antonio, TX

(b) In addition, the items shown on Attachment 22 were acquired by the contractor with
Government funds under contracts NRC-02-88-005, NRC-02-93-005, NRC-02-97-009,
and NRC-02-02-012.

(c) Only the equipment/property listed above in the quantities shown will be provided by
the Government. This property is subject to the provisions of the Government Property
clause under this contract. All other equipment/property required in performance of the
contract shall be furnished by the contractor.

H.28 Foreign Ownership, Control, or Influence Over Contractor

(a) For purposes of this clause, a foreign interest is defined as any of the following:
(1) A foreign government or foreign government agency;

(2) Any form of business enterprise organized under the laws of any country other than
the United States or its possessions;

(3) Any form of business enterprise organized or incorporated under the laws of the U.S.,
or a State or other jurisdiction within the U.S., which is owned, controlled, or influenced by
a foreign government, agency, firm, corporation or person; or

(4) Any person who is not a U.S. citizen.

(b) Foreign ownership, control, or influence (FOCI) may be present where the degree of
ownership, control, or influence over a contractor by a foreign interest is such that a
reasonable basis exists for concluding that the compromise or unauthorized disclosure of
classified information may occur.
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(c) For purposes of this clause, subcontractor means any subcontractor at any tier and
the term "contracting officer” shall mean NRC contracting officer. When this clause is
included in a subcontract, the term "contractor" shall mean subcontractor and the term
"contract” shall mean subcontract.

(d) The contractor shall immediately provide the contracting officer written notice of any
changes in the extent and nature of FOCI over the contractor which would affect that
answers to the questions presented in DD Form 441S, "Certificate Pertaining to Foreign
Interest." Further, notice of changes in ownership or control which are required to be
reported to the Securities and Exchange Commission, the Federal Trade Commission, or
the Department of Justice shall also be furnished concurrently to the contracting officer.

(e) In those cases where a contractor has changes involving FOCI, the NRC must
determine whether the changes will pose an undue risk to the common defense and
security. In making this determination, the contracting officer shall consider proposals
made by the contractor to avoid or mitigate foreign influences.

(f) The contractor agrees to insert terms that conform substantially to the language of this
clause including this paragraph (g) in all subcontracts under this contract that will require
access to classified information. Additionally, the contractor shall require such
subcontractors to submit completed information required on the DD Form 441 prior to
award of a subcontract. Information to be provided by a subcontractor pursuant to this
clause may be submitted directly to the contracting officer.

(9) Information submitted by the contractor or any affected subcontractor as required
pursuant to this clause shall be treated by NRC to the extent permitted by law, as
business or financial information submitted in confidence to be used solely for purposes
of evaluating FOCI.

(h) The requirements of this clause are in addition to the requirement that a contractor
obtain and retain the security clearances required by the contract. This clause shall not
operate as a limitation on NRC's rights, including its rights to terminate this contract.

(i) The contracting officer may terminate this contract for default either if the contractor
fails to meet obligations imposed by this clause, e.g., provide the information required by
this clause, comply with the contracting officer's instructions about safeguarding classified
information, or make this clause applicable to subcontractors, or if, in the contracting
officer's judgment, the contractor creates a FOCI situation in order to avoid performance
or a termination for default. The contracting officer may terminate this contract for
convenience if the contractor becomes subject to FOCI and for reasons other than
avoidance of performance of the contract, cannot, or chooses not to, avoid or mitigate the
FOCI problem.

License Fee Recovery Costs

Included as an attachment in Section J are billing instructions for license fee recovery
costs. This information must be submitted by the contractor in conjunction with the
periodic invoice.
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H.30 Seat Belts

H.31

H.32

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the-
job seat belt policies and programs for their employees when operating company-owned,
rented, or personally owned vehicles.

Final Contractor Performance Evaluations

Final evaluations of contractor performance under this contract will be prepared in
accordance with FAR 42.15, “Contractor Performance Information®, at the end of each
five year renewal period. These evaluations are in addition to the award fee evaluations
performed under the Award Fee Determination Plan in Attachment 11 to this contract.

The Contracting Officer will transmit the NRC Project Officer’s final contractor
performance evaluations to the Center President. The contractor will be permitted thirty
days to review the document. The contractor may concur without comment, submit
additional information, or request a meeting to discuss the performance evaluation. The
Contracting Officer may request the Center President, to attend a meeting to discuss the
performance evaluation.

Where a contractor concurs with, or takes no exception to a performance evaluation, the
Contracting Officer will consider such evaluation final and releasable for source selection
purposes. Disagreements between the parties regarding a performance evaluation will
be referred to an individual one level above the Contracting Officer, whose decision will
be final.

The Contracting Officer will send a copy of the completed evaluation report, marked “For
Official Use Only”, to the Center President, for its records as soon as practicable after it
has been finalized. The completed evaluation report also will be used as a tool to
improve communications between the NRC and the contractor and to improve contract
performance.

The completed performance evaluation will be used to support future award decisions in
accordance with FAR 42.1502(a) and 42.1503(c). During the period the information is
being used to provide source selection information, the completed performance
evaluation will be released to only two parties - the Federal government personnel
performing the source selection evaluation and the contractor under evaluation if the
contractor does not have a copy of the report already.

Compliance with U.S. Immigration Laws and Regulations

NRC contractors are responsible to ensure that their alien personnel are not in violation
of United States Immigration and Naturalization (INS) laws and regulations, including
employment authorization documents and visa requirements. Each alien employee of the
Contractor must be lawfully admitted for permanent residence as evidenced by Alien
Registration Receipt Card Form 1-151 or must present other evidence from the
Immigration and Naturalization Services that employment will not affect his/her
immigration status. The INS Office of Business Liaison (OBL) provides information to
contractors to help them understand the employment eligibility verification process for
non-US citizens. This information can be found on the INS website,
http:/www.ins.usdoj.gov/graphics/services/employerinfo/index.htm#obl.
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The NRC reserves the right to deny or withdraw Contractor use or access to NRC
facilities or its equipment/services, and/or take any number of contract administrative
actions (e.g., disallow costs, terminate for cause) should the Contractor violate the
Contractor’s responsibility under this clause.

PART Il - CONTRACT CLAUSES

Section | - Contract Clauses

1.1

Notice Listing Contract Clauses Incorporated by Reference

The following contract clauses pertinent to this contract are hereby incorporated by
reference (by Citation Number, Title, and Date) in accordance with the clause at FAR
“52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section | of this contract.
See FAR 52.252-2 for an internet address (if specified) for electronic access to the full

text of a clause.

|. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

Section E

52.246-5 INSPECTION OF SERVICES--COST REIMBURSEMENT.(APR 1984)

Section F

52.242-15 STOP-WORK ORDER--Alternate 1. (AUG 1989)

52.247-34
52.247-48
Section |
52-202-1
52.203-3
52.203-5
52.203-6

52.203-7
52.203-8

52.203-10
52.203-12

52.204-2
52.204-4

52.209-6

52.215-2

52.215-8

F.O.B. DESTINATION (NOV 1991)
F.O.B. DESTINATION-EVIDENCE OF SHIPMENT (FEB 1999)

DEFINITIONS. (DEC 2001).

GRATUITIES. (APR 1984)

COVENANT AGAINST CONTINGENT FEES. (APR 1984)
RESTRICTIONS ON SUBCONTRACTOR SALES TO

THE GOVERNMENT. (JUL 1995)

ANTI-KICKBACK PROCEDURES. (OCT 1995)

CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR
ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY. (JAN 1997)

LIMITATION ON PAYMENTS TO INFLUENCE

CERTAIN FEDERAL TRANSACTIONS. (JUN 1997)

SECURITY REQUIREMENTS (AUG 1996)

PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (AUG
2000)

PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT. (JUL 1995)
AUDIT AND RECORDS - NEGOTIATION ALTERNATE II. (APR
1998)

ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT (OCT
1997)



52.215-10

52.215-11

52.2156-12
52.215-13

52.215-15
52.215-18

52.215-19
52.215-21

52.216-7
52.219-8
52.219-9

52.219-16
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PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA
(OCT 1997)

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA-
MODIFICAITONS (OCT 1997)

SUBCONTRACTOR COST OR PRICING DATA (OCT 1997)
SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS
(OCT 1997)

PENSION ADJUSTMENTS AND ASSET REVERSIONS (DEC 1998)
REVERSION OR ADJUSTMENT OF PLANS FOR
POSTRETIREMENT BENEFITS OTHER THAN PENSIONS (PRB)
(OCT 1997)

NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
REQUIREMENTS FOR COST OR PRICING DATA OR
INFORMATION OTHER THAN COST OR PRICING DATA-
MODIFICATIONS (OCT 1997)

ALLOWABLE COST AND PAYMENT (FEB 2002)

UTILIZATION OF SMALL BUSINESS CONCERNS. (OCT 2000)
SMALL BUSINESS SUBCONTRACTING PLAN. ALTERNATE Il (OCT
2001) ’

LIQUIDATED DAMAGES - SMALL BUSINESS SUBCONTRACTING
PLAN (JAN 1999)

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES. (FEB 1997)
52.222-3 CONVICT LABOR. (AUG 1996)

52.222-19
52.222-21
52.222-26
52.222-35
52.222-36

52.222-37

52.222-38

52.223-6
52.225-13
52.227-1
52.227-2

52.227-11
52.227-14
52.228-7
52.230-2
52.230-6

52.232-17
52.232-23

CHILD LABOR-COOPERATION WITH AUTHORITIES AND
REMEDIES (DEC 2001)

PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

EQUAL OPPORTUNITY (FEB 1999)

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, OF
THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN
1998)

EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS,
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIABLE
VETERANS (DEC 2001

COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING
REQUIREMENTS (DEC 2001)

DRUG-FREE WORKPLACE. (MAY 2001)

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (JUL 2000)
AUTHORIZATION AND CONSENT. (JUL 1995)

NOTICE AND ASSISTANCE, REGARDING PATENT AND
COPYRIGHT INFRINGEMENT (AUG 1996)

PATENT RIGHTS-RETENTION BY THE CONTRACTOR
(SHORTFORM). (JUN 1997)

RIGHTS IN DATA - GENERAL (JUN 1987) ALTERNATE 1, 11, lll, 1V,
AND V (JUN 1987)

INSURANCE LIABILITY TO THIRD PERSONS. (MAR 1996)

COST ACCOUNTING STANDARDS. (APR 1996)
ADMINISTRATION OF COST ACCOUNTING PRACTICES. (NOV
1999)

INTEREST. (JUN 1996)

ASSIGNMENT OF CLAIMS (JAN 1986)
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52.232-25 PROMPT PAYMENT (FEB 2002) ALTERNATE 1 (FEB 2002)

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-OTHER THAN
CENTRAL CONTRACTOR REGISTRATION (MAY 1999)

52.233-1 DISPUTES. (OCT 1995)

52.233-3 PROTEST AFTER AWARD (AUG 1996) ALTERNATE 1 (JUN 1985)

52.242-1 NOTICE OF INTENT TO DISALLOW COSTS. (APR 1984)

52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2001)

52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997)

52.242-13 BANKRUPTCY. (JUL 1995)

52.243-2 CHANGES--COST-REIMBURSEMENT. (AUG 1987) ALTERNATE |
(APR 1984)

52.244-2 SUBCONTRACTS (COST-REIMBURSEMENT AND LETTER

CONTRACTS) (AUG 1998)

52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996)

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001)

52.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-
MATERIAL, OR LABOR-HOUR CONTRACTS) (JAN 1986)--Alternate
l. (JUL 1985)

52.246-5 INSPECTION OF SERVICES--COST REIMBURSEMENT (APR 1984)

52.246-25 LIMITATION OF LIABILITY--SERVICES (FEB 1997)

52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JAN 1997)

52.249-6 TERMINATION (COST-REIMBURSEMENT) (SEP 1996)

52.249-14 EXCUSABLE DELAYS. (APR 1984)

52.251-1 GOVERNMENT SUPPLY SOURCES (APR 1984)

52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

.2 52.204-1 APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the NRC Contracting Officer, and shall
not be binding until so approved.

1.3 52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by
issuance of delivery orders by the individuals or activities designated in the Schedule.
Such orders may be issued from the effective date of the contract through the end of the
period of performance.

(b) All delivery orders or task orders are subject to the terms and conditions of this
contract. In the event of conflict between a delivery order or task order and this contract,
the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government
deposits the order in the mail. Orders may be issued orally or by written
telecommunications only if authorized in the Schedule.

.4 52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) MINIMUM ORDER. When the Government requires supplies or services covered by
this contract in an amount of less than N/A, the Government is not obligated to purchase,
nor is the contractor obligated to furnish, those supplies or services under the contract.
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(b) MAXIMUM ORDER. The contractor is not obligated to honor--
(1) Any order for a single item in excess of N/A;
(2) Any order for a combination of items in excess of N/A;

(3) A series of orders from the same ordering office within N/A days that together
call for quantities exceeding the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., include the Requirements clause at subsection
52.216-21 of the Federal Acquisition Regulation (FARY)), the Government is not required
to order a part of any one requirement from the contractor if that requirement exceeds the
maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the contractor shall honor any order
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within N/A days after issuance, with written notice stating
the contractor's intent not to ship the item (or items) called for and the reasons. Upon
receiving this notice, the Government may acquire the supplies or services from another
source.

52.216-21 REQUIREMENTS (OCT 1995) ALTERNATE | (APR 1984)

(a) This is a requirements contract for the supplies or services specified, and effective for
the period stated, in the Schedule. The quantities of supplies or services specified in the
Schedule are estimates only and are not purchased by this contract. Except as this
contract may otherwise provide, if the Government's requirements do not result in orders
in the quantities described as "estimated" or "maximum" in the Schedule, that fact shall
not constitute the basis for an equitable price adjustment.

(b) Delivery or performance shall be made only as authorized by orders issued in
accordance with the Ordering clause. Subject to any limitations in the Order Limitations
clause or elsewhere in this contract, the contractor shalt furnish to the Government all
supplies or services specified in the Schedule and called for by orders issued in
accordance with the Ordering clause. The Government may issue orders requiring
delivery to multiple destinations or performance at multiple locations.

(c) The estimated quantities are not the total requirements of the Government activity
specified in the Schedule, but are estimates of requirements in excess of the quantities
that the activity may itself furnish within its own capabilities. Except as this contract
otherwise provides, the Government shall order from the contractor all of that activity's
requirements for supplies or services specified in the Schedule that exceed the quantities
that the activity may itself furnish within its own capabilities.

(d) The Government is not required to purchase from the contractor requirements in
excess of any limit on total orders under this contract.

(e) If the Government urgently requires delivery of any quantity of an item before the
earliest date that delivery may be specified under this contract, and if the contractor will
not accept an order providing for the accelerated delivery, the Government may acquire
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the urgently required goods or services from another source.

(f) Any order issued during the effective period of this contract and not completed within
that period shall be completed by the contractor within the time specified in the order.
The contract shall govern the contractor's and Government's rights and obligations with
respect to that order to the same extent as if the order were completed during the
contract's effective period, provided, that the contractor shall not be required to make any
deliveries under this contract after the expiration date of the contract.

(End of Clause)
52.232-20 LIMITATION OF COST (APR 1984)
NOTE: The offeror is hereby advised that the Limitation of Cost Clause will be applied at the

operations plan level except for the Spent Fuel Project Office NWPA-Related Operations
Plan which shall apply this clause at the task level.

'(a) The parties estimate that performance of this contract, exclusive of any fee, will not cost

the Government more than (1) the estimated cost specified in the Operations Plan (i.e. FIN
level), or (2) if this is a cost-sharing contract, the Government's share of the estimated cost
specified in the operations plan. The contractor agrees to use its best efforts to perform the
work specified in the operations plan and all obligations under this contract within the
estimated cost, which if this is a cost-sharing contract, includes both the Government's and
the contractor's share of the cost.

(b) The contractor shall notify the Contracting Officer in writing whenever it has reason to
believe that--

(1) The costs the contractor expects to incur under this contract in the next 60 days,
. when added to all costs previously incurred, will exceed 75 percent of the estimated
cost specified in each of the Operations Plans; or

(2) The total cost of the performance of this contract, exclusive of any fee, will be
either greater or substantially less than had been previously estimated.

(c) As part of the notification, the contractor shall provide the Contracting Officer a revised
estimate of the total cost of performing this contract.

(d) Except as required by other provisions of this contract, specifically citing and stated to be
an exception to this clause-

(1) The Government is not obligated to reimburse the contractor for costs incurred in
excess of (i) the estimated cost specified in each Operations Plan, or (ii) if this is a
cost-sharing contract, the estimated cost to the Government specified in each
Operations Plan; and

(2) The contractor is not obligated to continue performance under this contract
(including actions under the Termination clause of this contract) or otherwise incur
costs in excess of the estimated cost specified in each Operations Plan, until the
Contracting Officer (i) notifies the contractor in writing that the estimated cost has
been increased and (ii) provides a revised estimated total cost of performing this
contract. If this is a cost-sharing contract, the increase shall be allocated in
accordance with the formula specified in each Operations Plan.
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(e) No notice, communication, or representation in any form other than that specified in
subparagraph (d)(2) above, or from any person other than the Contracting Officer, shall
affect this contract's estimated cost to the Government. In the absence of the specified
notice, the Government is not obligated to reimburse the contractor for any costs in excess
of the estimated cost, or if this is a cost-sharing contract, for any costs in excess of the
estimated cost to the Government specified in each Operations Plan, whether those excess
costs were incurred during the course of the contract or as a result of termination.

(f) If the estimated cost specified in each Operations Plan is increased, any costs the
contractor incurs before the increase that are in excess of the previously estimated cost
shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer
issues a termination or other notice directing that the increase is solely to cover termination
or other specified expenses.

(g) Change orders shall not be considered an authorization to exceed the estimated cost to
the Government specified in each Operations Plan, unless they contain a statement
increasing the estimated cost.

(h) If this contract is terminated or the estimated cost is not increased, the Government and
the contractor shall negotiate an equitable distribution of all property produced or purchased
under the contract, based upon the share of costs incurred by each.

(End of Clause)
52.232-22 LIMITATION OF FUNDS. (APR 1984)

NOTE:The offeror is hereby advised that the Limitation of Funds Clause
will be applied at each operations plan level except for the Spent Fuel Project Office
- NWPA-Related Operations Plan which shall apply this clause at the task level.

(a) The parties estimate that performance of this contract will not cost the Government more
than (1) the estimated cost specified in each Operations Plan, or (2) if this is a cost-sharing
contract, the Government's share of the estimated cost specified in the operations plan. The
contractor agrees to use its best efforts to perform the work specified in each Operations
Plan and all obligations under this contract within the estimated cost, which, if this is a cost-
sharing contract, includes both the Government's and the contractor's share of the cost.

(b) Each Operations Plan specifies the amount presently available for payment by the
Government and allotted to this contract, the items covered, the Government's share of the
cost, if this is a cost-sharing contract, and the period of performance it is estimated the
allotted amount will cover. The parties contemplate that the Government will allot additional
funds incrementally to the contract up to the full estimated cost to the Government specified
in each Operations Plan, exclusive of any fee. The contractor agrees to perform, or have
performed, work on the contract up to the point at which the total amount paid and payable
by the Government under the contract approximates but does not exceed the total amount
actually allotted by the Government to the contract.
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(c) The contractor shall notify the Contracting Officer in writing whenever it has reason to
believe that the costs it expects to incur under this contract in the next 60 days, when added
to all costs previously incurred, will exceed 75 percent of (1) the total amount so far allotted
to the contract by the Government, or (2) if this is a cost-sharing contract, the amount then
allotted to the contract by the Government plus the contractor's corresponding share. The
notice shall state the estimated amount of additional funds required to continue performance
for the period specified in each Operations Plan.

(d) Sixty days before the end of the period specified in each Operations Plan, the contractor
shall notify the Contracting Officer in writing of the estimated amount of additional funds, if
any, required to continue timely performance under the contract or for any further period
specified in each Operations Plan or otherwise agreed upon, and when the funds will be
required.

(e) If, after notification, additional funds are not allotted by the end of the period specified in
the Operations Plan or another agreed-upon date, upon the contractor's written request the
Contracting Officer will terminate this contract on that date in accordance with the provisions
of the Termination clause of this contract. If the contractor estimates that the funds available
will allow it to continue to discharge its obligations beyond that date, it may specify a later
date in its request, and the Contracting Officer may terminate this contract on that later date.

(f) Except as required by other provisions of this contract, specifically citing and stated to be
an exception to this clause--

(1) The Government is not obligated to reimburse the contractor for costs incurred in
excess of the total amount allotted by the Government to this contract; and

(2) The contractor is not obligated to continue performance under this contract
(including actions under the Termination clause of this contract) or otherwise incur
costs in excess of (i) the amount then allotted to the contract by the Government, or
(ii) if this is a cost-sharing contract, the amount then allotted by the Government to the
contract plus the contractor's corresponding share until the Contracting Officer notifies
the contractor in writing that the amount allotted by the Government has been
increased and specifies an increased amount, which shall then constitute the total
amount allotted by the Government to this contract.

(9) The estimated costs shall be increased to the extent that (1) the amount allotted by the
Government, or (2) if this is a cost-sharing contract, the amount then allotted by the
Government to the contract plus the contractor's corresponding share, exceeds the
estimated cost specified in the Operations Plan. If this is a cost-sharing contract, the
increase shall be allocated in accordance with the formula specified in the Operations Plan.

(h) No notice, communication, or representation in any form other than that specified in
subparagraph (f)(2) above, or from any person other than the Contracting Officer, shall
affect the amount allotted by the Government to this contract. In the absence of the
specified notice, the Government is not obligated to reimburse the contractor for any costs in
excess of the total amount allotted by the government to this contract, whether incurred
during the course of the contract or as a result of termination.

() When and to the extent that the amount allotted by the Government to the contract is
increased, any costs the contractor incurs before the increase that are in excess of (1) the
amount previously allotted by the Government, or (2) if this is a cost-sharing contract, the



NRC-02-02-012

Modification No. 177

Page 59
amount previously allotted by the Government to the contract plus the contractor's corresponding
share, shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer

issues a termination or other notice and directs that the increase is solely to cover termination or
other specified expenses.

(i) Change orders shall not be considered an authorization to exceed the amount allotted by
the Government specified in the Operations Plan, unless they contain a statement
increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Government to terminate this contract.
If this contract is terminated, the Government and the contractor shall negotiate an equitable
distribution of all property produced or purchased under the contract, based upon the share '
of costs incurred by each.

(1) If the Government does not allot sufficient funds to allow completion of the work,
the contractor is entitled to a percentage of the fee specified in the Operations Plan
equalling the percentage of completion of the work contemplated by this contract.

(End of Clause)

1.8 52.242-4 CERTIFICATION OF INDIRECT COSTS (JAN 1997)

(a) The Contractor shall--

(1)  Certify any proposal to establish or modify final indirect costs rates;
(2)  Use the format in paragraph (c) of this clause to certify; and

(3) Have the certificate signed by an individual of the Contractor's organization at a
level no lower than a vice president or chief financial officer of the business
segment of the Contractor that submits the proposal.

(b) Failure by the Contractor to submit a signed certificate, as described in this clause,

shall result in payment of indirect costs at rates unilaterally established by the
Government.

(c) The certificate of indirect costs shall read as follows:
Certificate of Indirect Costs

This is to certify that | have reviewed this proposal to establish final indirect cost
rates and to the best of my knowledge and belief:

1. All costs included in this proposal (identify proposal and date) to establish
final indirect cost rates for (identify period covered by rate) are allowable
in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) and its supplements applicable to those contracts to
which the final indirect cost rates will apply; and

2. This proposal does not include any costs which are expressly

unallowable under applicable cost principles of the FAR or its
supplements.
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Firm:
Signature:
Name of Certifying Official:
Title:
Date of Execution:
(End of Clause)
1.9 52222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium does not
exceed $22,808 or the overtime premium is paid for work -

(1) Necessary to cope with emergencies such as those resulting from accidents, natural
disasters, breakdowns of production equipment, or occasional production bottienecks of a
sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with
administration, protection, transportation, maintenance, standby plant protection, operation of
utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of
transportation conveyances, and operations in fiight or afloat that are continuous in nature and
cannot reasonably be interrupted or completed otherwise: or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall
include all estimated overtime for contract completion and shall-

(1) Identify the work unit; e.g., department or section in which the requested overtime will be
used, together with present workload, staffing, and other data of the affected unit sufficient to
permit the Contracting Officer to evaluate the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or
performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or
payments in connection with other Government contracts, together with identification of each
affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift
operations or by employing additional personel.

.10 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available.
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PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

Section J - List of Attachments

Attachment Number Title

1
2

2a

10
11

12

13
14

15

16

17

18

19

Procedures for Placing and Changing Work

Center Charter

Criteria for Placement of Work at the FFRDC

OFPP Policy Letter 84-1

Microform Specification for DWM Contracts (Deleted by Modification 116)
Nuclear Waste Policy Act of 1982

NRC's Role Under the Nuclear Waste Policy Act of 1982 (Deleted by Modification
116)

NRC's Role Under the Nuclear Waste Policy Act - (8/11/89) (Deleted by Modification
116)

NRC Contractor Organizational Conflict of Interest

NRC Management Directive and Handbook 3.8 (“Publishing Documents in the
NUREG Series”, NUREG-0650, Revision 2 is incorporated by reference)

Billing Instructions
Center Award Fee Determination Plan

Contractor Procedures for Submitting Documentation to the NRC in Electronic
Format

Exchanges of Personnel Between the Center and the U.S. NRC
Subcontracting Plan Dated July 25, 2002

Management Directive and Handbook 12.6, “NRC Sensitive Unclassified Information
Security Program”

Procedures for Using the Center for Work for NRC and Others Within Its Areas of
Special Competency

Listing of Sensitive Equipment
Procedures for Resolving NRC Contractor Differing Professional Views

ACH Vendor Payment Enroliment Form



20

21

22

23

24

25

26
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NRC Form 187, "Contract Security and/or Classification Requirements (revised
1/11/01)

Licence Fee Cost Recovery Status (Sample Form)

Inventory List of Equipment

Security Controls on the Dissemination of Naval Nuclear Propulsion Information

NRC Management Directive 3 9, “NRC Staff and Contractor Speeches, Papers, and
Journal Articles on Regulatory and Technical Subjects”. Included is e-mail instruction
dated 6/21/02 regarding transmitta! of international presentations.

Contractor Performance Evaluation (See Section H.31)

Preparation for Foreign Travel



